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DISCLAIMER
The request for proposal document contains two volumes
Volume I

Proposal Document

Volume II

General Conditions of contract

The information contained in the Request for Proposal document (“RFP”) or subsequently provided to
Applicants, whether verbally or in documentary or any other form by or on behalf of the Authority or any
of their employees or advisers, is provided to Applicants on the terms and conditions set out in this RFP
and such other terms and conditions subject to which such information is provided.
The RFP is not an agreement and is neither an offer nor invitation by the Authority to the prospective
Applicants or any other person. The purpose of the RFP is to provide interested parties with information
that may be useful to them in the formulation of their Proposals pursuant to this RFP. The RFP includes
statements, which reflect various assumptions and assessments arrived at by the Authority in relation to
the Consultancy. Such assumptions, assessments and statements do not purport to contain all the
information that each Applicant may require. The RFP may not be appropriate for all persons, and it is
not possible for the Authority, its employees or advisers to consider the objectives, technical expertise
and particular needs of each party who reads or uses the RFP. The assumptions, assessments,
statements and information contained in the RFP, may not be complete, accurate, adequate or correct.
Each Applicant should, therefore, conduct its own investigations and analysis and should check the
accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments and
information contained in the RFP and obtain independent advice from appropriate sources.
Information provided in the RFP to the Applicants is on a wide range of matters, some of which depends
upon interpretation of law. The information given is not an exhaustive account of statutory requirements
and should not be regarded as a complete or authoritative statement of law. The Authority accepts no
responsibility for the accuracy or otherwise for any interpretation or opinion on the law expressed herein.
The Authority, its employees and advisers make no representation or warranty and shall have no liability
to any person including any Applicant under any law, statute, rules or regulations or tort, principles of
restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which may arise
from or be incurred or suffered on account of anything contained in the RFP or otherwise, including the
accuracy, adequacy, correctness, reliability or completeness of the RFP and any assessment,
assumption, statement or information contained therein or deemed to form part of the RFP or arising in
any way in this Selection Process.
The Authority also accepts no liability of any nature whether resulting from negligence or otherwise
however caused arising from reliance of any Applicant upon the statements contained in the RFP.
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The Authority may in its absolute discretion, but without being under any obligation to do so, update,
amend or supplement the information, assessment or assumption contained in the RFP.
The issue of this RFP does not imply that the Authority is bound to select a Applicant or to appoint the
Successful Applicant / Technical Consultant, as the case may be, for the Consultancy and the Authority
reserves the right to reject all or any of the Proposals without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and submission of its
Proposal including but not limited to preparation, copying, postage, delivery fees, expenses associated
with any demonstrations or presentations which may be required by the Authority or any other costs
incurred in connection with or relating to its Proposal. All such costs and expenses will remain with the
Applicant and the Authority shall not be liable in any manner whatsoever for the same or for any other
costs or other expenses incurred by a Applicant in preparation or submission of the Proposal, regardless
of the conduct or outcome of the Selection Process.
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SECTION - I
1.

INTRODUCTION

1.1
1.1.1.

Project Background
The Govt of Chhattisgarh is developing Naya Raipur as Administrative capital of State. Naya
Raipur Development Authority (NRDA) has been established by the Govt of Chhattisgarh as a
planning and development authority for the Naya Raipur city. As a part of City development
NRDA is developing a Central Business district near the Capital Complex area. Apart from
secretariat and Head of the dept building, NRDA is constructing complexes for residential &
commercial usages within the CBD area.
Naya Raipur Development Authority (“NRDA” or “Authority”) intends to develop “Ecological
green and dense environment corridor in Phase I at Naya Raipur”.

1.1.2.

The space shall be planned with respect to the approved reports on the Strategy for
Greening of Naya Raipur prepared by Indian Institute of Science, Bangalore for various
corridors ” i.e about 20.00km
The urban space shall be designed for the landscape ( Both soft-scape and hard
scape) development of the purpose with all necessary allied services such as land
development , necessary soil replacement, irrigation facilities and necessary furniture’s
to have an integrated development with the corridor.

1.1.3. Details of the area identified for these developments are detailed in Annexure 1 of
the document. Please note that the design brief is tentative and selected consultant
will have to finalize the design brief with NRDA after award of the project.
1.1.4.

1.1.5.

1.1.6.
1.1.7.
1.1.8.

1.1.9.

The proposed space has to be designed on water and energy efficient design principle
and as per applicable bye laws and Urban Design Guidelines of Naya Raipur and
development regulations.
With the aforesaid objective, NRDA(“Authority”) invites proposals in prescribed format from
Firms/ Team of Architects and Engineers for selection of “Technical Consultant” for the
“Planning and Designing for the Development of ecological green and dense
environment corridor in Phase I at Naya Raipur” (“the Project”)
Applicants are invited to submit the technical proposal for providing consultancy services
required for the Project. The Applicants who submit the Proposal shall be called Applicants. The
Proposal would form the basis of selection of the Applicants. The successful Applicant shall be
called Technical Consultant. After selection a letter of award would be sent to the Technical
Consultant and shall be insisted for signing of the Service Agreement between the Authority and
the Technical Consultant for providing the Services.
The Scope of work (SOW) and design Requirement for the Project has been set out in Section II.
The consultancy services as detailed in the RFP are to be provided at a fixed fee as detailed in
para 5 in section I here under.
The Authority shall receive Proposals pursuant to this RFP in accordance with the terms set
forth in this RFP and other documents to be provided by the Authority (collectively the "Proposal
Documents"), as modified, altered, amended and clarified from time to time by the Authority, and
all Proposals shall be prepared and submitted in accordance with such terms.
The statements and explanations contained in this RFP are intended to provide a proper
understanding to the applicants about the subject matter of this RFP and should not be
construed or interpreted as limiting in any way or manner the scope of services and obligations
of the Technical Consultant set forth in the Agreement or the Authority’s rights to amend, alter,
change, supplement or clarify the scope of work, to be awarded pursuant to this RFP or the
terms thereof or contained herein. Consequently, any omissions, conflicts or contradictions in
the Proposal Documents including this RFP are to be noted, interpreted and applied
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appropriately to give effect to this intent, and no claims on that account shall be entertained by
the Authority.
The Selection process:
1.1.10. The Authority has adopted the evaluation and selection process in three cover system. The
Applicants are required to submit their proposal through Key Submissions (Cover -1) and
Technical Proposal (Cover – 2) .Both the envelopes shall be placed in the third outer cover. This
shall be followed by presentation before the jury. The selected consultant shall be paid a fixed
fee as detailed in the RFP.
1.1.11. During the Proposal Stage, Applicants are invited to visit the site and examine the parameter
and scope of work in detail, and to carry out, at their cost, such studies as may be required for
submitting their respective Proposals for the Project. The selected Applicants shall be required
to give a presentation before the jury.
Any queries or request for additional information concerning this RFP shall be submitted in
writing or by fax and e-mail to the officer designated. The envelopes/ communication shall
clearly bear the following identification/ title:"Queries/Request for Additional Information:
Proposal for the Selection of (“Technical Consultant”) for the “Planning and Designing
for the Development of ecological green and dense environment corridor in Phase I at
Naya Raipur”.
1.2.
Schedule of Proposal Process
The Authority shall endeavor to adhere to the following schedule:
S. No Event Description
Date
1
Last date for receiving 12.00 Hrs., on 10.06.2016
queries
2.
Pre-Proposal meeting / 12.00 Hrs., on 10.06.2016
Conference
3.
Clarifications by Authority
Shall be uploaded on the website as well as emailed to
all the applicants
4.
Proposal Due Date and time 15.00 Hrs., on 28.06.2016
5.
Technical Presentation
To be intimated later to the qualified Applicants
Note :
i. The venue of the Pre- Proposal conference shall be at office of the CEO, NRDA, 1st
floor, Utility block, Capitol Complex, Sector- 19, Naya Raipur- 492 002, Chhattisgarh.
ii. All the time and dates mentioned above and elsewhere in this RFP shall be Indian
standard Time (GMT +5 Hrs and 30 minutes)
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2.

INSTRUCTION TO APPLICANTS

A.

GENERAL

2.1

General terms of Proposal

2.1.1

An applicant can submit only one Proposal.

2.1.2

The applicant may be a firm, or a consortium of maximum two entities. An entity could be any
individual or a registered Firm working as a technical consultant.

2.1.3

The Applicant should submit a Power of Attorney as per the format at Appendix – II, authorizing
the signatory of the Proposal to commit the Applicant.

2.1.4

The Proposal and all communications in relation to or concerning the Proposal Documents shall
be in English language.

2.1.5

The Proposal Documents including this RFP and all attached documents are and shall remain
the property of the Authority and are transmitted to the Applicants solely for the purpose of
preparation and the submission of a Proposal in accordance herewith. Applicants are to treat all
information as strictly confidential and shall not use it for any purpose other than for preparation
and submission of their Proposal. The Authority will not return any Proposal or any information
provided along therewith.

2.1.6

This RFP is not transferable.

2.1.7

Notwithstanding anything to the contrary contained in this RFP, the detailed terms specified in
the General Conditions of Contract shall have overriding effect;

2.2

Cost of Proposal

2.2.1

The Applicants shall be responsible for all the costs incurred by them, associated with the
preparation of their Proposal and their participation in the Selection Process. The Authority will
not be responsible or in any way liable for such costs, regardless of the conduct or outcome of
the Selection Process.

2.3

Site visit and verification of information

2.3.1

Applicants are encouraged to submit their respective Proposal after visiting the site and any
other matter considered relevant by them.

2.3.2

It shall be deemed that by submitting a Proposal, the Applicants has:
a.

made a complete and careful examination of the Proposal Documents;

b.

received all relevant information requested from the Authority;

c.

acknowledged and accepted the risk of inadequacy, error or mistake in the information
provided in the Proposal Documents or furnished by or on behalf of the Authority
relating to any of the matters above;

d.

satisfied itself about all matters, things and information necessary and required for
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submitting an informed Proposal, execution of the Project in accordance with the
Proposal Documents and performance of all of its obligations there under;
e.

acknowledged and agreed that inadequacy, lack of completeness or incorrectness of
information provided in the Proposal Documents or ignorance of any of the matters shall
not be a basis for any claim for compensation, damages, extension of time for
performance of its obligations, loss of profits etc. from the Authority, or a ground for
termination of the Service Agreement; and

f.
2.3.3

Agreed to be bound by the undertakings provided by it under and in terms hereof.

The Authority shall not be liable for any omission, mistake or error on the part of the Applicant in
respect of any of the above or on account of any matter or thing arising out of or concerning or
relating to RFP, the Proposal Documents or the Selection Process, including any error or
mistake therein or in any information or data given by the Authority.

2.4

Right to accept and to reject any or all Proposals

2.4.1

Notwithstanding anything contained in this RFP, the Authority reserves the right to accept or
reject any Proposal or to annul the Selection Process and reject all Proposals at any time without
any liability or any obligation for such acceptance, rejection or annulment, and without assigning
any reasons therefore.

2.4.2

The Authority reserves the right to reject any Proposal if:
a.

At any time, a material misrepresentation is made or uncovered, or

b.

The Applicant does not provide, within the time specified by the Authority, the
supplemental information sought by the Authority for evaluation of the proposal.

c.

Such misrepresentation/ improper response shall lead to the disqualification of the
Proposal.

2.4.3

In case it is found during the evaluation or at any time before signing of the Service Agreement
or after its execution and during the period of subsistence thereof, that one or more of the
conditions have not been met by the Applicant or the Applicant

has made material

misrepresentation or has given any materially incorrect or false information, the applicant shall
be disqualified forthwith if not yet appointed as the Technical Consultant either by issue of the
LOA or entering into of the Service Agreement, and if the Applicant has already been issued the
LOA or has entered into the Service Agreement, as the case may be, the same shall,
notwithstanding anything to the contrary contained therein or in this RFP, be liable to be
terminated, by a communication in writing by the Authority to the Applicant, without the Authority
being liable in any manner whatsoever to the Applicant or Technical Consultant, as the case
may be.
2.4.4

The Authority reserves the right to verify all statements, information and documents submitted
by the Applicant in response to the RFP. Failure of the Authority to undertake such verification
shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any rights
of the Authority there under.
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2.4.5

The General Conditions of contract (Volume II) is provided by the Authority as part of the
Proposal Documents shall be deemed to be part of this RFP.

2.5

Clarifications

2.5.1

Applicants requiring any clarification on the RFP may notify the Authority in writing or by fax and
e-mail to the address as mentioned in Clause 2.11.4. They should send in their queries before
the date mentioned in the Schedule of Selection Process specified in Clause 1.2, the Authority
shall endeavor to respond to the queries within the period specified therein. The responses will
be sent by fax or e-mail to all the Applicant. The Authority will forward all the queries and its
responses thereto, to all Applicants without identifying the source of queries.

2.5.2

The Authority shall endeavor to respond to the questions raised or clarifications sought by the
Applicant. However, the Authority reserves the right not to respond to any question or provide
any clarification, in its sole discretion, and nothing in this Clause shall be taken or read as
compelling or requiring the Authority to respond to any question or to provide any clarification.

2.5.3

The Authority may also on its own motion, if deemed necessary, issue interpretations and
clarifications to all Applicant. All clarifications and interpretations issued by the Authority shall be
deemed to be part of the Proposal Documents. Verbal clarifications and information given by
Authority or its employees or representatives shall not in any way or manner be binding on the
Authority.

2.6

Amendment of RFP

2.6.1

At any time prior to the deadline for submission of Proposals, the Authority may, for any reason,
whether at its own initiative or in response to clarifications requested by a Applicant, modify the
RFP by the issuance of Addenda.

2.6.2

Any Addendum thus issued will be sent in writing to all the Applicants.

2.6.3

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for
any other reason, the Authority may, at its own discretion, extend the Proposal Due Date.

B.

PRE- PROPOSAL CONFERENCE
Pre- Proposal conference of the Applicants is convened at the designated date, time and place.
Invited proposals shall be allowed to participate in the Pre-Proposal Conferences. A maximum
of three representatives of each Applicant shall be allowed to participate on production of
authority letter from the Applicant. During the course of Pre-proposal conferences, the
Applicants will be free to seek clarifications and make suggestions for consideration of the
Authority. The Authority shall Endeavour to provide clarifications and such further information as
it may, in its sole discretion, consider appropriate for facilitating a fair, transparent and
competitive Selection Process.

C.
2.7

Proposals
Deleted
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2.8

Processing Fee
A processing fee as detailed in the RFP shall be submitted along with the proposal.

2.9

Modification/ substitution/ withdrawal of Proposals

2.9.1

No Proposal shall be modified, substituted, or withdrawn by the Applicant.

D.

PREPARATION AND SUBMISSION OF PROPOSALS

2.10

Format and Signing of Proposals

2.10.1 The Applicant shall provide all the information sought under this RFP. The Authority will evaluate
only those Proposals that are received in the required formats and are complete in all respects.
2.10.2 The Proposal shall be typed or written in indelible ink and signed by the authorized signatory of
the Applicant who shall also initial each page, in blue ink. All the alterations, omissions, additions
or any other amendments made to the Proposal shall be initialed by the person(s) signing the
Proposal.
2.11

Sealing and Marking of Proposal

2.11.1 The Applicant shall submit the Proposal in the format specified, and seal it in envelopes
in the manner described hereunder.
2.11.2 The documents accompanying the Proposal shall be placed in separate envelopes and marked
as indicated below. The Proposal submission shall include:
Envelope 1: “Key Submissions”
a.

Letter of Proposal in the prescribed format (Appendix I);

b.

A non refundable processing fee in the form of demand draft is required to be enclosed for
an amount of Rs. 10,000 (Rupees Ten Thousand only) drawn in favor of CEO, Naya Raipur
Development Authority (NRDA) drawn on any scheduled / Nationalized bank, payable at
Raipur, Chhattisgarh.

c.

Power of Attorney for signing of proposal in the prescribed format (Appendix – II);

d.

Affidavit of Correct Information (Appendix – III);

e.

A copy of the General conditions of contract with each page initialed by the person signing
the Proposal.

Envelope 2: “Technical Proposal”
a.

Technical Proposal as per Formats I, II, III and IV

b.

It shall also contain all the documents required in support of the information given under
various formats and appendices as above as well as mentioned in elsewhere in the
RFP.

c.

Broad conceptual Proposal: Plans ,elevations, 3D views & Perceptive etc

2.11.3 The applicants shall also submit true copies of the documents (comprising Key Submissions and
technical proposal) accompanying the Proposal, as specified and also in soft version in CD
Rom. The CD shall be placed in a separate sealed envelope marked as “Copy of Documents”.
The two envelopes specified in Clauses 2.11 shall be placed in an outer envelope, which shall
be sealed. Each of the two envelopes shall clearly bear envelope 1 and envelope 2 along with
the following identification:
Proposal for the Selection of (“Technical Consultant”) for the “Planning and Designing
for the Development of ecological green and dense environment corridor in Phase I at
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Naya Raipur” (“the Project”) and shall clearly indicate the name and address of the Applicant.
In addition, the Proposal Due Date should be indicated on the right hand top corner of each of
the envelopes.
2.11.4 Each of the envelopes shall be addressed to:
ATTN. OF:

Chief Executive Officer (CEO)
Naya Raipur Development Authority,
1st floor, Utility block, Capitol Complex, Sector- 19,
Naya Raipur- 492 002, Chhattisgarh
E-mail, ceo@nayaraipur.com

2.11.5 If the envelopes are not sealed and marked as instructed above, the Authority assumes no
responsibility for the misplacement or premature opening of the contents of the Proposal
submitted.
2.11.6 Proposals submitted by fax, telex, telegram or e-mail shall not be entertained and shall be
rejected.
2.11.7 Supporting documents to be submitted by the consultants
a) The Applicant s shall submit along with the Technical Proposal the following documents in
support of its eligibility.
Sr.

Parameter

Supporting Documents

1

Comprehensive planning and designing of
at least one landscape project relating to
urban corridors of minimum 10.0kms or
urban landscape of minimum 20ha area
completed during last 5years after
30.05.2011
Average annual turnover of Rs. 50Lakhs in
the last 3 years.

Work order & Completion Certificate from the
Client shall be enclosed.

2

3
2.12

Qualifications and competence of the key
professional staff proposed

Audit certificate from statutory authorities /
copy of audited balance sheet in respect of last
three financial years, duly certified by a
Chartered Accountant
CVs of the key professionals as detailed in RFP

Proposal Due Date

2.12.1 Proposal should be submitted on or before the Proposal Due Date and time at the address
provided in Clause 1.2 in the manner and form as detailed in this RFP.
2.12.2 The Authority may, in its sole discretion, extend the Proposal Due Date by issuing an
Addendum uniformly for all Applicants.
2.13

Late Proposals
Proposals received by the Authority after the specified time on the Proposal Due Date shall not
be eligible for consideration and shall be summarily rejected.

2.14

Rejection of Proposals

2.14.1 The Authority reserves the right to accept or reject all or any of the Proposal without assigning
any reason whatsoever. It is not obligatory for the Authority to accept any Proposal or to give
any reasons for their decision.
2.14.2 The Authority reserves the right not to proceed with the Selection Process at any time, without
notice or liability, and to reject any Proposal without assigning any reasons.
Naya Raipur Development Authority
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2.15

Validity of Proposals
The Proposal shall be valid for a period of not less than 180 days from the Proposal Due Date .
The validity of Proposal may be extended by mutual consent of the respective Applicants and
the Authority.

2.16

Confidentiality
Information relating to the examination, clarification, evaluation and recommendation for the
Proposals shall not be disclosed to any person who is not officially concerned with the process
or is not a retained professional advisor advising the Authority in relation to or matters arising out
of, or concerning the Selection Process. The Authority will treat all information, submitted as part
of the Proposal, in confidence and will require all those who have access to such material to
treat the same in confidence. The Authority may not divulge any such information unless it is
directed to do so by any statutory entity that has the power under law to require its disclosure or
is to enforce or assert any right or privilege of the statutory entity and/ or the Authority.

2.17

Correspondence with the Applicant
The Authority shall not entertain any correspondence with any Applicant in relation to
acceptance or rejection of any Proposal.
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3.

EVALUATION OF PROPOSALS

3.1

Opening of Proposals:-

a.

The Outer Envelope and Envelope 1, shall be opened by the CEO or any officer authorized by
him after the proposal due time on the Proposal Due Date, at the place specified and in the
presence of the Proposal who choose to attend. If found responsive, the envelope II shall be
opened there after.

b.

The Authority will subsequently examine and evaluate the Proposals in accordance with the
provisions set out hereunder.

c.

To facilitate evaluation of Proposals, the Authority may, at its sole discretion, seek clarifications
in writing from any Applicant regarding its Proposal.

3.2

Tests of responsiveness
The Authority shall determine whether each Proposal is responsive to the requirements of the
RFP. A Proposal shall be considered responsive only if:
a.
b.
c.
d.
e.
f.
g.

h.
i.

It is received in format as prescribed in the RFP.
It is received before the Proposal Due Date and time including any extension thereof
It is signed, sealed, in spiral bound booklet and marked as stipulated.
It is accompanied with Appendix I, II & III duly signed and filled up.
It is accompanied by the Power(s) of Attorney as specified in Clauses 2.1.3, if
applicable.
It contains all the information (complete in all respects) as requested in this RFP and / or
Proposal Documents (in formats same as those specified);
A non refundable processing fee in the form of a demand draft is required to be
enclosed for an amount of Rs. 10,000 (Rupees Ten Thousand only) drawn in favor of
CEO, Naya Raipur Development Authority (NRDA) drawn on any scheduled /
Nationalized bank, payable at Raipur, Chhattisgarh.
It does not contain any condition or qualification; and
It is not non-responsive in terms hereof.

Satisfying the Test of Responsiveness is mandatory for Applicants to be selected for next stage
of evaluation. If any material deviation is found in the formats then it will be judged as
non-responsive.
3.3

Mandatory Eligibility Criteria: The Applicant must satisfy the Mandatory criteria as
below:-

a. The consultant shall have experience in providing Comprehensive planning and designing of at
least one landscape project relating to urban corridors of minimum 10.0 kms or urban landscape
of minimum 20ha area completed during last 5years after 30.05.2011.
Proof of project completion certificate and other supporting documents such as copy of
work order, agreement and certificate of completion from client. shall be enclosed.
b. The consultant should have an average annual turnover of at least Rs. 50Lakhs as in the last
three financial years (2012-2013, 2013-2014, and 2014-2015) from planning and design
consultancy Services.
3.4

Technical Proposal: - The bidder, fulfilling the mandatory eligibility criteria as above shall be
evaluated for the technical proposal submitted by them.

3.4.1

‘Contents of Technical Proposal : The technical proposal shall consist of the following:
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I. Experience of Firm
a)

The documents regarding completion of work as desired in the eligibility Criteria to

establish the parameters as mentioned stating the details of the project including area in ha.,
Cost in INR, Project brief including specification, photograph etc. Delay in execution of work if
any and other relevant parameters. The Certificate from the client shall be produced.
b)

Audit certificate from statutory authorities / copy of audited balance sheet for last three

financial years, duly certified by a Chartered Accountant.

II. Team of key professionals:
Applicants must include the following key professionals in the Team:
Sl.

Position

Experience

Team Leader / Lead

He / She shall be Architect with postgraduate in Landscape Planning and should

Consultant

have minimum 15years of experience in preparation of detail urban landscape

No.
1

plans for the recreation area and public spaces, road side plantation, rotaries,
street furniture and architectural design of utility buildings.
Irrigation Expert

2

He / She shall be Bachelor of Civil Engineering with postgraduate (MS/ ME/MTech)
in Water resource / Environment Engineering / PHE having 10years of minimum
experience in design and site supervision of Infrastructure projects such as urban
landscaping irrigation works.

Horticulture Expert

3

He / She shall be Bachelor in Botany with postgraduate in horticulture / relevant
having 10years of minimum experience in urban landscaping works.

Electrical Engineer

4

Should be a Bachelor in Electrical Engineering having 10years of minimum
experience in designing electrical cabling design for underground, indoor
transformers and building electrification works.

Quantity surveyor

5

Should be a Bachelor in Civil Engineer with minimum 10years of minimum
experience in quantity survey of infrastructure works.

Note:
1. Other than the required Key personnel the Consultant shall also be required to engage other
experts. required for successful completion of the project .
In addition to above, the following conditions shall apply:
a.

Only one Curriculum Vitae (CV) may be submitted for each position and relevant experience
which is similar to this Project, must be demonstrated using the formats set out in Section III and
documentary evidence provided. Signed and dated CVs by the proposed key professional staff
must be provided.

b.

Any change in more than two of the key persons other than Team Leader during the tenure of the
assignment would attract a one-time penalty of 1% of the professional fees for the assignment for
each such change.

c.

It is to be noted that in any case, Team Leader/ Lead Consultant of the Project cannot be
substituted.

d.

Only completed project experience would be considered for evaluation.

e.

A good working knowledge of English is essential for key professionals.
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f.

Any external consultant/sub consultant will have to be approved by NRDA.

III. Approach and Methodology
a.

The applicant must submit the detailed approach and methodology which shall include the
Understanding of the project, Approach as well as methodology and the initial concept design on
the basis of requirement given in this RFP, to cover various elements as described in the under
marking system in clause 3.5, here order.

3.5

Marking system:

The Technical Proposal shall be evaluated on the following parameters:
Maximum
SL. NO

PARAMETERS

Marks
Awarded

I

Experience of Firm

30

A

Experience as per eligibility criteria of the firm in providing Comprehensive planning and
designing of at least one landscape project relating to urban corridors of minimum
10.0kms or urban landscape of minimum 20ha area completed during last 5years after
30.05.2011.
1. Experience of at least one completed similar project will score 20marks.
2. Experience of at least two or more completed similar projects will score 30marks.

30

II

Key Personnel in the team for the Project based on:

45

(i) The relevant qualification
(ii) And relevant work experience in projects of similar nature
A

Team Leader / Lead Consultant

15

B

Irrigation Expert

10

C

Horticulture Expert

10

D

Electrical Engineer

5

E

Quantity surveyor

5

III

Approach & Methodology

A

General understanding of the project

I

Understanding of requirements

3

Ii

Methodology Write-up in conformity with TOR

3

B

25

( To be evaluated on the basis of submissions)

Concept design
Broad Conceptual proposal ,elevations, 3D views and tentative project cost etc.

C

Innovativeness/Comments on Terms of Reference

D

Work Program

10
2

I

Organization Chart to be deployed for the project

2

Ii

Graphical Presentation of Work Chart (Bar Chart)

2

Iii

Staffing Schedule for the project

3

Total ( I + II + III )

100

Those scoring a minimum of 70 marks in the above evaluation shall be invited for making the
presentation on the detailed concept design to be made before the committee appointed by
NRDA.
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3.6
3.6.1
1.

2.

3.
4.

3.6.2

Selection process of Technical Consultant
Responsiveness
The Applicants meeting the criteria set out in Clause 3.2 shall be declared as the Responsive
proposals. The Applicants not meeting the criteria set out in Clause 3.2 shall be declared as Non
Responsive Proposals.
As part of the evaluation, the Key Submission in envelope 1 shall be checked for
responsiveness and only those Proposals which are found to be responsive would be further
evaluated in accordance with the criteria set out in this RFP document.
Quality Based Selection method would be adopted for selection of Consultant for the
Assignment.
In case there are two or more Applicant s obtaining the highest Composite Score, NRDA may
decide in favour of the consultants obtaining more marks in the Broad Conceptual proposal. The
selection in such cases shall be at the sole discretion of NRDA.
Mandatory eligibility Criteria

1. The applicant shall be evaluated for the mandatory eligibility criteria as mentioned in para 3.3
above to meet the minimum eligibility based on the proposal submitted in envelope 2.

2. Those found eligible shall be evaluated for the technical proposal submitted.
3.6.3

Technical Evaluation

1. The technical evaluation committee shall evaluate objectively and allot markings on the basis of
the technical submittals, out of 100marks as detailed in clause 3.5 above.
2. Those applicants who obtain 70 or more marks in the technical evaluation shall be invited for
making the presentation before a committee, appointed by NRDA.
3. The committee shall award the rankings during presentation, based on the objective
assessment with respect to Design Requirements and Scope of work as detailed in the RFP.
4. The Applicant obtaining the highest Rank would be declared as the short listed Applicant.
5. NRDA reserves the right to reject any Proposal, if:
i.
At any time, a material misrepresentation is made or discovered; or
ii.
The Applicant does not respond promptly and diligently to requests for supplemental
information required for the evaluation of the Proposal.
6. Notwithstanding anything contained in this RFP, NRDA reserves the right to accept or reject any
Proposal, or to annul the Selection process or reject all Proposals, at any time without any
liability or any obligation for such rejection or annulment.
3.6.4

Award of Consultancy

1. In the event of acceptance of the Proposal of the short listed Applicant with or without
negotiations, NRDA shall declare the Applicant as the Successful Applicant. NRDA will notify the
Successful Applicant through a Letter of Acceptance (LoA) that its Proposal has been accepted.
2. The Key personnel as mentioned in the RFP shall not be replaced during the project planning
period i.e up to the call of tenders, subject to the provisions as stated elsewhere in the RFP.
3. The Authority will examine the CVs of all other Professional Personnel and those not found
suitable shall be replaced by the Applicant to the satisfaction of the Authority.
4. The Authority will examine the credentials of all Sub-Consultants proposed for this Consultancy
and those not found suitable shall have to be replaced by the Applicant to the satisfaction of the
Authority.
5. The Successful Applicant shall execute the Consultancy Agreement within one week of the
issue of LOA or within such further time as NRDA may agree to in its sole discretion. Failure of
the Successful Applicant to comply with the requirement shall constitute sufficient grounds for
the annulment / withdrawal of the LOA. In such an event, NRDA reserves the right to:
a. Either invite the next best Applicant; or
b. Take any such measures as may be deemed fit in the sole discretion of NRDA, including
annulment of the Selection process.
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3.7

Contacts during Proposal Evaluation
Proposals shall be deemed to be under consideration immediately after they are opened and
until such time the Authority makes official intimation of award/ rejection to the Applicants. While
the Proposals are under consideration, Applicants and/ or their representatives or other
interested parties are advised to refrain from contacting by any means, the Authority and/ or their
employees/ representatives on matters related to the Proposals under consideration.
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4.

MISCELLANEOUS

4.1

The Selection Process shall be governed by, and construed in accordance with, the laws of
India and the Courts at Raipur and Chhattisgarh shall have exclusive jurisdiction over all
disputes arising under, pursuant to and/ or in connection with the Selection Process.
The Authority, in its sole discretion and without incurring any obligation or liability, reserves the
right, at any time, to;
(a)
Suspend and/ or cancel the Selection Process and/ or amend and/ or supplement the
Selection Process or modify the dates or other terms and conditions relating thereto;
(b)
Consult with any Applicant in order to receive clarification or further information;
(c)
Retain any information and/ or evidence submitted to the Authority by, on behalf of, and/
or in relation to any Proposal; and/ or
(d)
Independently verify, disqualify, reject and/ or accept any and all submissions or other
information and/ or evidence submitted by or on behalf of any Applicant.
It shall be deemed that by submitting the Proposal, the Applicant agrees and releases the
Authority, its employees, agents and advisers, irrevocably, unconditionally, fully and finally from
any and all liability for claims, losses, damages, costs, expenses or liabilities in any way related
to or arising from the exercise of any rights and/ or performance of any obligations hereunder,
pursuant hereto and/ or in connection herewith and waives any and all rights and/ or claims it
may have in this respect, whether actual or contingent, whether present or future.

4.2

4.3
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5.

CONSULTANCY FEE
a. The consultancy fee has been fixed as Rs. 1.20lakhs (Rupees One lakhs and twenty
thousand only) per ha for ToR mentioned in the RFP.
This shall be inclusive of all out of pocket expenses to be incurred by the Consultant towards all
the services required to be rendered as mentioned in the RFP & GCC including site visits, travel,
documentation and communication etc., all taxes, royalties, fee and charges excluding the
service tax as applicable.
The service tax shall be paid in addition to the fee payable as per agreement and at a rate as
applicable.

b. Incase NRDA is desires of adding the scope of work with the consultant, the consultant
shall be obliged to execute up-to 100% additional work at the same rate as well as terms
and conditions set in the RFP.
However, in case of any further / any other modification, GCC Clause in para 2.6 shall be
applied.

c. Incase due to any reasons the contract is not completed as per terms of RFP, the consultant
shall be paid for the stage up to which the work has been completed by the consultant and
submitted to NRDA. In such case NRDA shall not be liable for any direct or indirect losses what
so ever. In such cases the decision of NRDA shall be final and binding.
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SECTION - II
1. SCOPE OF WORK
Broad Scope of services
NRDA intends to develop master plans for ecological green and dense environment corridor in
Phase I at Naya Raipur. The broad scope of work also includes,
a. Preparation of Integrated landscape Master plan of phase I Corridor.
b. Preparation of Comprehensive Landscape Design (Site Layout, furniture layout, service design
and preparation of working drawings) for development of ecological green and dense
environment including preparation of cost estimates, bills of quantities, Obtaining the statutory
approval, assistance to PMC in framing the tender document for project execution and periodic
site supervision of project.
The broad scope of services shall include but not limited to the following,
1. Carry out case studies of best designed similar landscaping works i.e of major avenues or
streetscapes in India and abroad and develop detail design brief in Consultation with the
appropriate authority.
2. Site assessment study, Topographic survey & soil investigation for plantation work
3. Preparation of Conceptual landscape plan
4. Overall design of the full site in the form of outer block design, elevations, 3D forms,
walkthrough and with clear cut identification of the area for the first phase of the
development.
5. Preparation of comprehensive Design for the full phase of development (Site Layout, land
form and grading planning, Surface drainage design and water management, Irrigation
Planning and design from local source and nearby water bodies, Planting layout, Open
space design - hard and soft area designing, Landscape structures and features, Planting
design, Utility buildings, Garden Furniture design, Illumination design, Graphic design and
signage service design and preparation of working drawings) for development of ecological
green and dense environment .
6. Obtaining the statutory approvals and other required clearances.
7. Preparation of detailed cost estimates , Rate analysis and all working drawings good for
construction
8. Preparation of BOQs, specifications & Drawings,
9. Bid process management for appointment of contractor
10.Periodic supervision and coordination with PMC, NRDA and contractor during construction
11.Preparation of Maintenance manual
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Part 1 : Stage 1: Conceptual design and block cost

The consultant shall:
1. Carry out study case studies of best designed Public parks having area more than 50 Ha
and landscaping of Parks, Avenue development, Flyovers, Junctions in India or abroad and
its application in the project.
2. Study of Development plan, Urban Design Guidelines, GDCR of Naya Raipur and study of
local Architecture of Chhattisgarh
3. Prepare a design brief after taking into consideration the Client’s requirements and
discussion with concerned departments for detail Zoning plan, activities, functional
relationship, space requirement and site Planning.
4. Conduct detailed site survey identifying physical features and contours, detailed Site
Evaluation, soil investigation survey, hydro–geological studies, Site analysis/opportunities
and constraints study, analysis of up-coming architectural character, connectivity, social
issues and heritage.
5. Study the micro climate of the region
6. Study of Art and culture of Chhattisgarh suitable to incorporate in design
7. Study the flora, species, plants, and its suitability for the project.
8. Study of offsite infrastructure.
9. Study Site and Capacity analysis to develop design options.
10. Methodology and team deployment plan for project.
11. Prepare Conceptual Landscape Plan for overall site plan and clearly demarcating the phase
development as per the requirement of the department showcasing sustainable design
decisions (2 options of design should be submitted to NRDA) consisting of:
a. Functional identity of the spaces
b. Space planning for different functions
c. Identification of active and passive spaces
d. Pedestrian and vehicular movement
e. Hard and soft landscape for each spaces
f. Location and design of utility buildings
g. Details of plantation, species and its design.
h. Natural and artificial water bodies and other landscape elements
i. Site Grading, preliminary cut fill quantities and Landscape Design
j. Illumination plan
k. Graphic Design and signages
l. Furniture layout
m. Infrastructural design including irrigation, solid waste management, water supply
12. Prepare broad cost estimates of each option
13. Prepare a report for 2 option of concept design containing all the above clearly bringing out
the design thought process and comparison of options.
14. Submit the draft conceptual layout, block estimate of cost and the report as described under
sub para 1 to 4 above. And get the block estimate cost approved.
Deliverables ( 2 Sets Each )
A. hard copies and 3 soft copies (editable format in CD ROM) of conceptual design
B. hard copies and 3 soft copies (editable format in CD ROM) of case studies

Stage 2: Draft Final Landscape Plans and Block cost of estimate
The consultant shall:
1.

Make a presentation of the conceptual layout and take into consideration any change,
modification if required
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2. Prepare the draft conceptual Landscape plan from the finalized option out of two with block cost
and estimate incorporating desired changes for approval of NRDA
3. Submit final Landscape Plan after incorporating changes if any by NRDA
4. Prepare draft detailing of Landscape plans, sectional details, detail planting layout, details of
hard and soft landscape, lighting layout, Irrigation Planning and design from local source and
nearby water bodies , other services and block cost of estimate and submit for approval and
make presentation
5. Submit a design basis report for Soil improvement based on the Geotechnical survey as well as
the finalized design.
6. Submit a design basis report for all the services.
Deliverables ( 2 Sets Each )
Hard copies and soft copies (editable format in CD ROM) of Final conceptual design
A
In the form of Plans, elevations, sections etc. in suitable scale
B
3d Forms study by giving 3D views of final design, detail model at suitable scale &
Walkthrough of premium HD quality as per instruction of Client.
C
any relevant details supporting the concepts, including Soil survey report, contour survey
report.
D
broad cost estimates for overall Landscape work

Stage 3: Preparation of working drawing for civil works, Irrigation works, all services
and Landscape design
The consultant shall:
1. Prepare the final landscaping plan showing sectional details, detail planting layout, details of
hard and soft landscape, lighting layout, irrigation layout and cost of estimate incorporating
desired changes for approval for NRDA
2. Submit final Landscaping plan after incorporating changes if any for approval of NRDA as
required
3. Assist NRDA after approval of Final Landscape plan in obtaining approval and clearances from
various authorities as required
4. Prepare detail architectural Design for all the utility building structure, gates, compound wall etc.
5. Prepare structural design and working drawings required for execution of all civil works,
Irrigation Planning and design from local source and nearby water bodies, other services for site
development and building utilities and submit for approval.
6. Modify the structural designs and working drawings based on the comments of NRDA and
resubmit for approval.
7. Prepare detail cost estimate, Bill of quantities and rate analysis on the basis of local SoR /
Market rates based on the final design and working drawings and submit to NRDA for approval
after finalization of working drawings.
8. Submit draft Tender document for selection of Contractors for NRDA after approval of structural
design and working drawings
Deliverables ( 2 Sets Each )
A.
Hard copies and 3 soft copies (editable format in CD ROM) of Final Landscape plans,
sectional details, lighting plan, Irrigation and other infrastructural plan
B.
Hard copies and 3 soft copies (editable format in CD ROM) of Structural designs and
working drawings for civil works
C.
Hard copies and soft copies (editable format in CD ROM) of detail cost estimates, Bill of
Quantities and rate analysis

Stage 4: Finalization of detail cost estimates, rate analysis and Bill of Quantities
The consultant shall:
1. Modify detail cost estimates, rate analysis and Bill of quantities based on the comments of
NRDA and resubmit for approval
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2. On approval of detail cost estimate, rate analysis and Bill of quantities Provide inputs and
clarification to NRDA / PMC for finalizing tender documents including code of practice covering
aspects like mode of measurement, method of payments, quality control procedures on
materials & works and other General and Special conditions of contract.(Main responsibility of
preparing tender documents will be with PMC)
3. Assist NRDA and PMC in the selection process management for the appointment of contractor.
4. Obtaining all statutory approvals from Local Authority and the government.
5. Provide technical assistance on design / drawing / specification as requested by NRDA / PMC
Deliverables (5 Sets Each)
1. Hard copies and soft copies (editable format in CD ROM) of detailed cost estimates, rate
analysis and Bill of quantities, specification, all working drawings and special conditions of
contract
2. Hard copies and soft copies (editable format in CD ROM) of working drawings good for
construction ( GFC) of all the works such as Architectural, Structural, utilities landscape, and
services .

Part 2: Stage 1 to 5: Periodic Supervision (By Back office)
The technical consultant shall:
1. Coordinate with PMC / NRDA and provide clarification on any details required by the Authority and
PMC.
2. Review the shop drawings prepared by contractor for construction on site and give timely approval.
3. Attend periodic site meetings and work progress review meetings as requested by PMC and
NRDA.
4. At least 10 Visit to the site of work, at intervals, to inspect and evaluate the construction works by
the review experts as desired by NRDA/ PMC in writing. This shall include visits by the expert
designers for clarification / decision etc to the site. The expert shall be available for one full day. The
visit shall be planned at a notice of one week.
These visits shall be in addition to the site supervision staff deputed during construction period.
Consultant shall have to revise any detail if any discrepancy is observed between drawing and
actual possibility on site based on the suggestion of PMC as per the site requirements.
5. Have to give timely approval to samples of materials forwarded by PMC.
6. Specific comment on the extra items/ deviations their specifications and rate analysis wrt tender
conditions and market rates.
Deliverables ( 5 Sets )
Hard copies and soft copies (editable format in CD ROM) of work completion status at every stage as
defined in the payment schedule

Stage 6: Completion of Services
The consultant shall
1. Prepare and submit completion reports and drawings for the project as required and
2. Assist the Client to get the “Completion/Occupancy Certificate” from statutory authorities,
wherever required.
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3. Assist PMC in certifying and issuing three sets of ‘as built’ drawings including services and
structures in soft and hard copies.
Deliverables (2 Sets)
Hard copies and soft copies (editable format in CD ROM) of as built drawings including Planting works,
services and structures
Hard copies and soft copies (editable format in CD ROM) of completion report
2. DELIVERABLES:
The time frame and the fee proportion for deliverables would be as set forth in the General
Conditions of Contract with reference to clause 6.1 & 6.2.
3. APPROVAL FROM LOCAL AUTHORITIES AND GOVERNMENT.
The Technical Consultant shall proactively assist the Authority in obtaining ’ approval from all
concerned local authorities, other Government Departments, Traffic Police etc. which are
required as per law. The Technical Consultant shall ascertain the formalities that need to be
gone through and submissions that need to be made. The Team Leader or the Local Architect,
whoever is duly authorized to sign the submissions shall sign and make necessary submissions
in this regard. The Technical Consultant shall interact with the relevant authorities, wherever
required for obtaining clearances/approvals and carry out necessary changes/improvements
required for obtaining such clearance/ approval. Technical Consultant shall make presentations
regarding proposals as and when required for obtaining approvals, clearances etc. or as
otherwise requested by the Authority. The responsibility for defending the plans/ proposals and
designs including modifications thereto, if any, before the various authorities shall remain with
the Technical Consultant All necessary e approvals have to be arranged before Stage 4. If any
fee is to be paid in obtaining the approvals to the local bodies or the Govt. the same shall be paid
by NRDA on submission of the demand note by the Consultant.
4. ASSISTANCE IN PREPRATION OF PROPOSAL DOCUMENTS
The Technical Consultant shall assist the Authority in preparation of the tender documents by
providing intermittent inputs as and when required. The costs of all such inputs provided by the
Technical Consultant shall be deemed to be included in the Financial Proposal and no separate
costs or expenses would be payable for this work.
5. ASSISTANCE IN PRE-PROPOSAL MEETINGS
The Technical Consultant shall assist the Authority in pre- Proposal meetings for selection of the
contractor. The Technical Consultant shall envisage this in their financial proposal and no
additional cost will be paid by the Authority for this work. It shall be the responsibility of the
Technical Consultant to provide these intermittent services as per the Scope of Work.
6. ASSISTANCE FROM AUTHORITY
Authority would provide all relevant available data on the project site, and other
documents/information/reports in its possession as it may consider relevant to the study as and
when such information is received by/is available with Authority. The Applicants would be
required to check the veracity of the information provided and Authority would not be liable for
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any deficiency in the information provided.
7. PERODIC SUPERVISION ( Back office team)
After the commencement of work the consultant shall provide all assistance to the NRDA/ PMC
in providing any further clarifications, details, designs, drawings, etc required during the
execution and sort out any queries raised by the contractor without any additional cost.
The Team Leader and other members of Team shall provide a minimum of one visit per month
during the construction period subjected to a maximum of 10visits.The visits shall be in addition
to the visits required to Raipur / Naya Raipur before finalizing the construction agency i.e. issue
of work order to the construction agency.
In case of any additional site visit specified in the above scope of work by expert designers for
clarification / decision etc to the site is warranted, the consultant shall be paid Rs.15000/- per
person per day allowances and the actual air travel by economy class shall also be reimbursed
for the site visit including all the expenditure such as lodging, boarding etc' inclusive of all taxes
except service tax as applicable which shall be reimbursed by the authority as actual upon
submission of the site inspection / visit report.
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APPENDIX – I
Letter of Proposal
Dated:
The Chief Executive Officer,
Naya Raipur Development Authority (NRDA),
Raipur – 492001
Sub: Proposal for the Selection of (“Technical Consultant”) for the “Planning and Designing for
the Development of ecological green and dense environment corridor in Phase I at Naya
Raipur” (“the Project”)
Dear Sir,
1

With reference to your RFP document dated _______________, I/we, having examined the
Proposal Documents and understood their contents, hereby submit my/our Proposal for the
aforesaid Project. The Proposal is unconditional and unqualified.

2

All information provided in the Proposal and in the Appendices is true and correct.

3

I/ We shall make available to the Authority any additional information it may find necessary or
require to supplement or authenticate the Proposal.

4

I/ We acknowledge the right of the Authority to cancel the Selection process at any time or to
reject any Proposal without assigning any reason or otherwise and hereby waive our right to
challenge the same on any account whatsoever.
We understand that only a single Consultant will be selected for project mentioned above.
In case we are shortlisted in more than one project, we assume that the quality and time of
delivery of services will not be affected and we shall ensure

5

However NRDA reserves the right to restrict the scope of work to either one or both
projects depending on the materialization of projects.
We certify that in the last three years, we have neither failed to perform on any contract, as
evidenced by imposition of a penalty or a judicial pronouncement or arbitration award, nor been
expelled from any project or contract nor have had any contract terminated for breach on our
part.

6

I/ We declare that:
(a)

I/ We have examined and have no reservations to the Proposal Documents, including
any Addendum issued by the Authority.

(b)

I/ We do not have any conflict of interest in accordance with the provision set out in the
RFP document;

(c)

I/We have not directly or indirectly or through any agent engaged or indulged in any
corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice, as defined in the RFP document, in respect of any tender or request
for proposal issued by or any agreement entered into with the Authority or any other
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public sector enterprise or any government, Central or State; and
(d)

I/ We hereby certify that we have taken steps to ensure that in conformity with the
provisions of the RFP, no person acting for us or on our behalf has engaged or will
engage in any corrupt practice, fraudulent practice, coercive practice, undesirable
practice or restrictive practice.

7

I/ We declare that we are not a Member of any other firm submitting a Proposal for the Project.

8

I/ We further certify that in regard to matters relating to Proposal and integrity of the country, we
have not been charge-sheeted by any agency of the Government or convicted by a Court of Law
for any offence committed by us or by any of our Associates.

9

I/ We further certify that no investigation by a regulatory authority is pending either against us or
against our Associates or against our CEO or any of our Directors/ Managers/ employees.

10

I/ We undertake that in case due to any change in facts or circumstances during the Selection
Process, we are attracted by the provisions of disqualification in terms of the referred to above,
we shall intimate the Authority of the same immediately.

11

In the event of my/ our being declared as the successful Applicant, I/We agree to enter into a
Service Agreement in accordance with the draft that has been provided to me/us prior to the
Proposal Due Date.

12

The Consultancy Fee, detailed in the RFP has been accepted by me/us after taking into
consideration all the terms and conditions stated in the RFP including General Conditions of
contract.

13

I/We agree and undertake to abide by all the terms and conditions of the RFP document.
In witness thereof, I/we submit this Proposal under and in accordance with the terms of the RFP
document.

Yours faithfully,
Date:
(Signature of the Authorized signatory)
Place:

(Name and designation of the of the Authorized signatory)
Name and seal of Applicant
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APPENDIX – II

Power of Attorney for signing of Proposal
Know all men by these presents, We, ________________________ (name of the firm and address
of the registered office) do hereby irrevocably constitute, nominate, appoint and authorise Mr. / Ms
(Name),

son/daughter/wife

of

________________________

and

presently

residing

at

________________________, who is [presently employed with us/ and holding the position of
________________________], as our true and lawful attorney (hereinafter referred to as the
“Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are necessary or
required in connection with or incidental to submission of our Proposal for the Selection of
consultant (“Technical Consultant”) for the “Planning and Designing for the Development of
ecological green and dense environment corridor in Phase I at Naya Raipur” (“the
Project”) , by the,(NRDA) (the “Authority”) including but not limited to signing and submission of
all applications, Proposals and other documents and writings, participate in Proposals' and other
conferences and providing information / responses to the Authority, representing us in all matters
before the Authority, signing and execution of all contracts including the Service Agreement and
undertakings consequent to acceptance of our Proposal and generally dealing with the Authority in
all matters in connection with or relating to or arising out of our Proposal for the said Project and/or
upon award thereof to us and/or till the entering into of the Service Agreement with the Authority.
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and
things lawfully done or caused to be done by our said Attorney pursuant to and in exercise of the
powers conferred by this Power of Attorney and that all acts, deeds and things done by our said
Attorney in exercise of the powers hereby conferred shall and shall always be deemed to have been
done by us.
IN WITNESS WHEREOF WE, ________________________, THE ABOVE NAMED PRINCIPAL
HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS __________ DAY OF __________,
20**.
For________________________
(Signature)
(Name, Title and Address)
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Witnesses:
1
2
Accepted

[Notarised]

(Signature)
(Name, Title and Address of
the Attorney)
Notes:
·

The mode of execution of the Power of Attorney should be in accordance with the procedure, if
any, laid down by the applicable law and the charter documents of the executants(s) and when it
is so required, the same should be under common seal affixed in accordance with the required
procedure.

·

Also, wherever required, the Applicant should submit for verification the extract of the charter
documents and documents such as a resolution/power of attorney in favor of the person
executing this Power of Attorney for the delegation of power hereunder on behalf of the
Applicant.

·

For a Power of Attorney executed and issued overseas, the document will also have to be
legalised by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is
being issued.

Naya Raipur Development Authority
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APPENDIX – III

Affidavit of Correct Information
[Rs.100/- (Rupees Hundred only) Stamp Paper duly notarized]

To,
The Chief Executive Officer,
Naya Raipur Development Authority (NRDA),
Raipur – 492001
With reference to the documents submitted to NRDA, we hereby undertake that other than the details
provided under RFP Submission, we have no dispute/ litigation/ legal proceedings against any of our
clients, in any of our projects other than the listed.

All documents and information submitted in Technical Tender (including the above undertaking) are
certified to be accurate, correct and final. In the event that any of the documents or information
submitted by us is found to be in-accurate/ incorrect/ misleading, we understand that our Tender is
liable to be cancelled or if contract is awarded, contract is liable to be terminated, without prejudice to any
of the rights of NRDA, which otherwise may be accruable to NRDA.

I also undertake that I will furnish all other documents required under the Tender document or contract,
after signing the agreement during execution of work.

Signature of Tenderer
Date:_____________

Naya Raipur Development Authority
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Section - III
Format I
PROJECT EXPERIENCE

The information regarding the relevant experience of the firm should be provided in the format below.

Project Name:

Location of Project:

Name of Client:

Address of Client ( including E mail ID):

Start date (month/year):

Approximate value of services:

Completion date (month/year):
No. of staff provided: by your firm:

Number of staff months provided by your firm:

Name of Associate Firm:

No. of months of professional staff provided by
Associate Firm:

Narrative description of Project
Include the following information:
·

Project Brief

·

Project cost

·

Current status

Description of actual services provided by your
Staff:
Name of Senior Staff of your firm involved and
functions performed:

The Project Data Sheets should necessarily be accompanied with copies of work orders / advisory
1

services agreements/service certificates from clients / independent auditor as applicable, as proof of
experience. Projects without proof of experience shall not be considered for evaluation.

1

The independent auditor issuing the certificate should clearly indicate his/her membership number assigned by the
Institute of Chartered Accountants of India (ICAI) or equivalent organization abroad.

Naya Raipur Development Authority
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Format II
Format of Curriculum Vitae (CV) for Proposed Key Staff
Name of Staff

:

Profession

:

Years with Firm

:

Nationality

:

Area of Specialization
Proposed Position on Team

:

Key Qualifications
Project Details

Degree of responsibility/ Experience

Education
DEGREE

Name of Institute

Year

Experience
POSITION HELD
Duration
Location
Types of activities performed
Names of relevant projects handled
Client References
Languages Known
Speaking

Reading

Writing

Certification
1. I, the undersigned, certify that to the best of my knowledge and belief, these data correctly
describe me, my qualifications, and my experience.
Signature
Name of Key Staff

:

Date

:

Note: The CVs shall be signed by the proposed key staff the person signing the proposal and counter
signed.

Naya Raipur Development Authority
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Format III
Work Plan
Activity Description

Duration of activity

Name

(no. of weeks)

assigned
personnel

Activity 1
Activity 2
Activity 3
Activity 4
Activity 5

(Illustrative schematic of Work Plan with Manpower Allocation)

of
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Format IV

Technical Proposal
The Technical Proposal shall set out the approach and methodology proposed for the Project and shall
comprise:
1.

Approach and Methodology
·

Project Appreciation

·

Team deployment details for the project including details of team member and their
expertise.

·

Conceptual site plan based on efficient design Principles

·

Conceptual plan showing 3d views of forms, elevation and perspective etc. in proper scale
showing optimized efficient design.

·

Methodology for space Planning.

·

Methodology of planning based on the Rules and regulations enacting on the site.

·

Services Planning

·

Tentative project cost

Naya Raipur Development Authority
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Annexure 1 :

Draft Agreement

THIS AGREEMENT (“Agreement”) is made on the _________day of ______, 2012 at Raipur.
BETWEEN:
Naya Raipur Development Authority (NRDA), acting through CEO, NRDA (hereinafter referred to as
“Authority” or the “First Party” which expression shall, unless it be repugnant to the context or meaning
thereof, include its respective successors, administrators and permitted assigns) of One part
AND
____________________________________________________, having its registered office at
_________________________________________________________________________

(herein

after referred to as “Consultant” or the “Second Party”) which expression shall, unless it be repugnant to
the context or meaning thereof, include its successors and permitted assigns) of the Other Part
Authority and Consultant are collectively referred to as ‘Parties’ and individually as “Party”.
WHEREAS
A.
B.

C.

The Naya Raipur Development Authority (“NRDA”) intends to develop a campus including
buildings for NRDA at Naya Raipur.
With the aforesaid objective, NRDA (“the Authority”) intends to appoint a consultant (“Technical
Consultant”) for providing Planning and Designing for the Development of ecological green
and dense environment corridor in Phase I at Naya Raipur (“the Project”).
the Consultant submitted its proposals for the aforesaid work, whereby the Consultant
represented to the Authority that it had the required professional skills, and in the said
proposals the Consultant also agreed to provide the Services to the Authority on the terms
and conditions as set forth in the RFP and this Agreement; and

Naya Raipur Development Authority
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D.
E.
F.

the Authority, on acceptance of the aforesaid proposals of the Consultant, awarded the
Consultancy to the Consultant vide its Letter of Award dated (the “LOA”); and
in pursuance of the LOA, the parties have agreed to enter into this Agreement.
The first party hereby appoints the second party as consultant and the second party accepts the
appointment on the conditions as laid down in the following documents:-.
1.

Terms of Service and General Conditions of Contract as submitted in RFP Volume I
and Volume II along with the formats appendices

2.

Composition of the team and tasks of Key personnel

3.

Letter of Award along with any other negotiation letter before acceptance

IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be signed in their
respective names as of the day and year first above written.

SIGNED, SEALED AND DELIVERED

SIGNED, SEALED AND DELIVERED

For and on behalf of

For and on behalf of CEO, NRDA

_________________________

Naya Raipur Development Authority

Technical Consultant:

Signature

Signature

_________________________________

CEO, NRDA
Naya Raipur Development Authority

_________________________________

In the presence of:
1.
2.

Naya Raipur Development Authority
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Annexure 2 :

Details of Planning Area

Project - Corridor
Planning and Designing for the Development of ecological green
and dense environment corridor in Phase I at Naya Raipur.
( Approx. area of dev. 50ha)

Naya Raipur Development Authority

Length of Corridor (km.)
20
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Annexure 3 :

Road Layout Plan and Cross Sections

Naya Raipur Development Authority

Page 38 of 38

1

2

ROB-1

5

3

6
4

O. 3

9
8

RO
AD
N

7

10

14
15
12
13

11

.2

16
RO
AD

NO

RUB

17
21
18

AD

NO

.2

22

RO

20

23

AD

NO

.2

19
RO

24

RO

AD

NO
.2

25

27

28

NO
.2

26

AD

NO

.5

RO
AD

RO

29
30
33
32

35

31
34
36

37

38

40

39

WEST
Utility

SECTOR
BOUNDARY

Green

Service Road

Green
NMT/Footpath

Parking

Footpath

EAST

Drain
D

Carriageway

Median

Carriageway

Kerb

6.00

Service Road
Footpath

Drain

Kerb

Water com.

2.00

Utility

NMT/Footpath

E.E. S.W
5.50

3.00

2.60

6.00

13.00

1.50

20.00

13.00

0.40

6.00

11.10

0.40

42.00

D

6.00

2.00

1.50

SECTOR
BOUNDARY

42.00

48.00

48.00

100.00

100 M WIDE ROAD NO. 2
(20M MEDIAN)
(between sector 13-17), Service Road in Sector-17 is provided
Approved by:
Consultant (P), Transportation Engineer, InfraPSC ,Infra Engineer/Infra PSC, NRDA

WEST
Utility

Green

Green
NMT/Footpath

Footpath
SECTOR
BOUNDARY

EAST

Drain
D
2.00

Carriageway

Median

Carriageway

Kerb

Footpath

Drain

Kerb

Water com.
6.00

Utility

NMT/Footpath

E.E. Sewer
11.10

6.00

13.00

1.50

20.00

0.40

13.00

6.00
0.40

42.00

11.10
1.50

42.00

48.00

48.00
100.00

100 M WIDE ROAD NO. 2
(20M MEDIAN)
(between sector 20-19 & 24-19), No Service Road is proposed near Capital Complex

Approved by:
Consultant (P), Transportation Engineer, InfraPSC ,Infra Engineer/Infra PSC, NRDA

6.00

D
2.00

SECTOR
BOUNDARY

WEST

EAST

Green
Service Road
within sector

Green
NMT/Footpath

Utility

D

Median

Carriageway

Service Road
Parking

Footpath
Utility

Drain
SECTOR
BOUNDARY
(JHANGH)

Carriageway

Parking

NMT/Footpath

Kerb

Drain

Kerb

Water com.

E.E. S.W

6.00

11.10

6.00

13.00

1.50

2.00

20.00

13.00

0.40

6.00
0.40

42.00

2.60

3.00

5.50

6.00

D

SECTOR
BOUNDARY

2.00

1.50

42.00

48.00

48.00
100.00

100 M WIDE ROAD NO. 2
(20M MEDIAN)
(between sector 24-25), No Service Road is Proposed Towards Jhanjh Layout
Approved by:
Consultant (P), Transportation Engineer, InfraPSC ,Infra Engineer/Infra PSC, NRDA

WEST
Utility

SECTOR
BOUNDARY

Green

Service Road

Green
NMT/Footpath

Parking

Footpath

EAST

Drain
D
2.00

Carriageway

Median

NMT/Footpath

Carriageway

Kerb

Service Road
Parking

Footpath

Drain

Kerb

Water com.
6.00

Utility

E.E. S.W
5.50

3.00

2.60

6.00

13.00

1.50

20.00

0.40

13.00

6.00
0.40

42.00

2.60

3.00

5.50

1.50

42.00

48.00

48.00

100.00

100 M WIDE ROAD NO. 2
(20M MEDIAN)
(between sector 24-28 & 24-33), No Service Road is Proposed Towards Jhanjh Layout

Approved by:
Consultant (P), Transportation Engineer, InfraPSC ,Infra Engineer/Infra PSC, NRDA

6.00

D
2.00

SECTOR
BOUNDARY

WEST SIDE

EAST SIDE

Median
Plantation

Plantation

Carriageway

Carriageway

Service Road

NMT/Footpath

NMT/Footpath

Drain

Parking

Utility

Footpath

Drain

Kerb

Kerb

SWD
0.40
27.10

1.50 2.50

3.00

Comm. Elec Sewer
13.00

5.00

13.00

0.40

3.00

2.50 1.50

10.60

42.00

50.00

50.00

100.00

TYPE II
100 M WIDE ROAD
Road no 3 Abutting Sector 5,6,7(Part),
Road no 4 abutting Sector 7(Part) and 15
Electrical trench constructed on site

Approved by:
Consultant (P), Transportation Engineer, InfraPSC ,Infra Engineer/Infra PSC, NRDA

3.00

5.50

5.50

2.50

SOUTH SIDE

NORTH SIDE

Drain

Carriageway

Kerb

Median
Median

Service Road

Parking Plantation/Utility

Green

Footpath

Service Road

NMT/Footpath

NMT/Footpath

Carriageway

Parking

Footpath
Utility

Drain
Kerb

D

D
W Comm.

2.50

7.00

3.50

6.70

4.30

Elec Sewer

1.50
3.10

1.50

2.50

3.00

1.50
11.10

2.50

2.50

11.10

0.40

0.40

13.00
26.00

13.00

3.00
0.40

0.40

2.50

10.60

1.50

42.00

30.30

48.00

37.00

50.00

50.00

TYPE IV (Modified as per site condition)

TYPE II

100 M WIDE ROAD
Road no 5, Section between 24 & 34
Sewer line Required on North Side of the Road @ 47mt from centre
Water supply laid on South @ 26 to 28 from centre & Cable Trench on North

Approved by:
Consultant (P), Transportation Engineer, InfraPSC ,Infra Engineer/Infra PSC, NRDA

3.00

5.50

6.00

2.00

SECTOR
BOUNDARY

VOLUME II

General Conditions of Contract
Selection of Technical Consultant
For the
Planning and Designing for the Development
of ecological green and dense environment
corridor in Phase I at Naya Raipur

NAYA RAIPUR DEVELOPMENT AUTHORITY
1st floor, Utility block, Capitol Complex, Sector- 19,
Naya Raipur- 492 002, Chhattisgarh, e-mail, ceo@nayaraipur.com

Volume – II : General Conditions of Contract for the Planning and Designing for the Development of ecological green and dense environment corridor in Phase I at Naya
Raipur

Table of Contents
Sr.No

Page
No.
4

Contents

1

General

2

Commencement, Completion and Termination of Agreement

3

Obligations of the Consultant

11

4

Consultants personnel and Sub-Consultants

15

5

Obligations of the Authority

16

6

Deliverables, Times Schedule and Payment to the Consultant

17

7

Liquidated Damages and Penalties

19

8

Fairness and Good Faith

19

9

Other Conditions

20

10

Settlement of Disputes

20

11

Applicable Laws

21

6

Annexure ( To be added at the time of signing of Agreement)

Annexure to GCC -1:

Details of the Professional Personnel

22

Annexure to GCC -2:

Guidance Note on Conflict of Interest

23

Naya Raipur Development Authority

Page 2 of 24

Volume – II : General Conditions of Contract for the Planning and Designing for the Development of ecological green and dense environment corridor in Phase I at Naya
Raipur

THIS AGREEMENT (“Agreement”) is made on the --- day of ----, 2016 at Naya Raipur.
BETWEEN:
NAYA RAIPUR DEVELOPMENT AUTHORITY, ---------- (hereinafter referred to as “Authority” or the “First
Party” which expression shall, unless it be repugnant to the context or meaning thereof, include its
administrators and assigns) of One part

AND
---------------, having its registered office at ----------------- (herein after referred to as ”Consultant” or the
“Second Party”) which expression shall, unless it be repugnant to the context or meaning thereof, include
its successors and permitted assigns) of the Other Part
Authority and Consultant are collectively referred to as ‘Parties’ and individually as “Party”.

WHEREAS
A.

The Naya Raipur Development Authority (“NRDA”) intends to develop
dense environment corridor in Phase I at Naya Raipur .

B.

With the aforesaid objective, NRDA (“the Authority”) intends to appoint a consultant (“Technical
Consultant”) for providing “Planning and Designing for the Development of ecological green
and dense environment corridor in Phase I at Naya Raipur (“the Project”).

C.

the Consultant submitted its proposals for the aforesaid work, whereby the Consultant
represented to the Authority that it had the required professional skills, and in the said
proposals the Consultant also agreed to provide the Services to the Authority on the terms
and conditions as set forth in this Agreement; and

D.

the Authority, on acceptance of the aforesaid proposals of the Consultant, awarded
Consultancy to the Consultant vide its Letter of Award dated (the “LOA”); and

Naya Raipur Development Authority
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E.

in pursuance of the LOA, the parties have agreed to enter into this Agreement.

NOW, THEREFORE, the parties hereto hereby agree as follows:
1.

GENERAL

1.1.

Definitions and Interpretation

1.1.1.

The words and expressions beginning with capital letters and defined in this Agreement shall,
unless the context otherwise requires, have the meaning hereinafter respectively assigned to
them:
a.

“Applicable Laws” means the laws and any other instruments having the force of law in
India as they may be issued and in force from time to time;

b.

“Agreement” means this Agreement, together with all the Annexure;

c.

“Consultancy Fee” shall have the meaning set forth in Clause 6.2;

d.

“Confidential Information” shall have the meaning set forth in Clause 3.3;

e.

“Conflict of Interest” shall have the meaning set forth in Clause 3.2 read with the
provisions of the Agreement;

f.

“Dispute” shall have the meaning set forth in Clause 10.2.1;

g.

“Effective Date” means the date on which this Agreement comes into force and effect
pursuant to Clause 2.1;

h.

“Government” means the Government of Chhattisgarh; or Govt. of India as the case may
be.

i.

“Member”, in case the Consultant consists of a joint venture or consortium of
more than one entity, means any of these entities, and “Members” means all of
these entities;

j.

“Personnel”

means hired

by the

Consultant

or

by

any

Sub- Consultant

as

employees and assigned to the performance of the Services or any part thereof;
k.

“Party” means the Authority or the Consultant, as the case may be, and Parties means
both of them;

l.

“Services” means the work to be performed by the Consultant pursuant to this
Agreement, as described in the Terms of Reference hereto;

m.

“RFP” means the Request for Proposal document in response to which the Consultant’s
proposal for providing Services was accepted;

n.

“Sub-Consultant” means any

entity

to which the Consultant subcontracts any part of

the Services; and
o.

“Third Party” means any person or entity other than the Government, the Authority, the
Consultant or a Sub-Consultant.

p.

“Authority” means CEO, NRDA

q.

“PMC” means Project Management consultant appointed by NRDA.

All terms and words not defined herein shall, unless the context otherwise requires, have
the meaning assigned to them in the RFP.
1.1.2.

The following documents along with all addenda issued thereto shall be deemed to form
and be read and construed as integral part of this Agreement and in case of any contradiction

Naya Raipur Development Authority
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between or among them the priority in which a document would prevail over other would be as
laid down below beginning from the highest priority to the lowest priority:

1.2.

a.

Agreement;

b.

Annexures of Agreement;

c.

RFP; and

d.

Letter of Award

Relation between the Parties
Nothing contained herein shall be construed as establishing a relation of master and
servant or of agent and principal as between the Authority and the Consultant. The Consultant
shall, subject to this Agreement, have complete charge of Personnel performing the Services and
shall be fully responsible for the Services performed by them or on their behalf hereunder.

1.3.

Rights and obligations
The mutual rights and obligations of the Authority and the Consultant shall be as set forth in the
Agreement; in particular:
a.

the Consultant shall carry out the Services in accordance with the provisions of the
Agreement; and

b.

the Authority shall make payments to the Consultant in accordance with the
provisions of the Agreement.

1.4.

Governing law and jurisdiction
This Agreement shall be construed and interpreted in accordance with and governed by
the laws of India, and the courts at Raipur shall have exclusive jurisdiction over matters arising
out of or relating to this Agreement.

1.5.

Language
All notices required to be given by one Party to the other Party and all other communications,
documentation and proceedings which are in any way relevant to this Agreement shall be
in writing and in English language.

1.6.

Table of contents and headings
The table of contents, headings or sub-headings in this Agreement are for convenience of
reference only and shall not be used in, and shall not affect, the construction or interpretation of
this Agreement.

1.7.

Notices
Any notice or other communication to be given by any Party to the other Party under or in
connection with the matters contemplated by this Agreement shall be in writing and shall:
a.

in the case of the Consultant, be given by facsimile and by letter delivered by
hand to the address given and marked for attention of the Consultant’s Representative
set out below in Clause 1.10 or to such other person as the Consultant may
from time to time designate by notice to the Authority; provided that notices or other
communications to be given to an address outside Faridabad [name of the place where
the Consultant has its registered office] may, if they are subsequently confirmed by
sending a copy thereof by registered acknowledgement due, air mail or by courier, be

Naya Raipur Development Authority
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sent by facsimile Consultant

may from

time

to

time

designate

by

notice

to

the Authority;
b.

in the case of the Authority, be given by facsimile and by letter delivered by
hand and be addressed to the Authority with a copy delivered to the Authority
Representative set out below in Clause 1.10 or to such other person as the Authority
may from time to time designate by notice to the Consultant; provided that if the
Consultant does not have an office in Raipur it may send such notice by facsimile and by
registered acknowledgement due, air mail or by courier; and

c.

any notice or communication by a Party to the other Party, given in accordance
herewith, shall be deemed to have been delivered when in the normal course of post it
ought to have been delivered.

1.8.

Location
The Services shall be performed at the site of the Project in accordance with the provisions of
RFP and at such locations as are incidental thereto, including the offices of the Consultant.

1.9.

Not Used

1.10.

Authorized representatives

1.10.1. Any action required or permitted to be taken, and any document required or permitted to be
executed, under this Agreement by the Authority or the Consultant, as the case may be,
may be taken or executed by the officials specified in this Clause 1.10.
1.10.2. The Authority may, from time to time, designate one of its officials as the Authority
Representative. Unless otherwise notified, the Authority Representative shall be:
ATTN. OF:
ADDRESS

Chief Executive Officer (CEO)
:

Naya Raipur Development Authority (NRDA),
1st floor, Utility block, Capitol Complex, Sector- 19,
Naya Raipur- 492 002, Chhattisgarh

E-MAIL ADDRESS:

ceo@nayaraipur.com

1.10.3. The Consultant may designate one of its employees as Consultant's Representative.
Unless otherwise notified, the Consultant’s Representative shall be:
---------------------, ---------------------1.11.

Taxes and duties
Unless otherwise specified in the Agreement, the Consultant shall pay all taxes, duties, fees and
other impositions as may be levied under the Applicable Laws and the Authority shall perform
such duties in regard to the deduction of such taxes as may be lawfully imposed on it.

2.

COMMENCEMENT, COMPLETION AND TERMINATION OF AGREEMENT

2.1.

Effectiveness of Agreement
This Agreement shall come into force and effect on the date of this Agreement (the “Effective
Date”).

2.2.

Commencement of Services
The Consultant shall commence the Services within a period of 7 (seven) days from the Effective
Date, unless otherwise agreed by the Parties.

Naya Raipur Development Authority
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2.3.

Termination of Agreement for failure to commence Services
If the Consultant does not commence the Services within the period specified in Clause 2.2
above, the Authority may terminate the agreement by issuing not less than 2 (two) weeks’ notice
to the Consultant and declare this Agreement to be null and void.

2.4.

Expiration of Agreement
Unless terminated earlier pursuant to Clause 2.9 hereof, this Agreement shall expire when the
Services have been completed and a period of 90 (ninety) days has elapsed after all
payments due under this Agreement, have been made.

2.5.

Entire Agreement

2.5.1.

This Agreement and the Annexures together constitute a complete and exclusive statement of
the terms of the agreement between the Parties on the subject hereof, and no amendment
or modification hereto shall be valid and effective unless such modification or amendment is
agreed to in writing by the Parties and duly executed by persons especially empowered in
this behalf by the respective Parties. All prior written or oral understandings, offers or other
communications of every kind pertaining to this Agreement are abrogated and withdrawn;
provided, however, that the obligations of the Consultant arising out of the provisions of the RFP
shall continue to subsist and shall be deemed as part of this Agreement.

2.5.2.

Without prejudice to the generality of the provisions of Clause 2.5.1, on matters not
covered by this Agreement, the provisions of RFP shall apply.

2.6.

Modification of Agreement
2.6.1. Modification of the terms and conditions of this Agreement,
written agreement between the Parties. However,

each

may only be made by
Party

shall

give

due

consideration to any proposals for modification made by the other Party.
2.6.2. However, modification in the Terms of Services may be made by NRDA at any stage by giving
30 days prior notice to the consultant. In such a case the fees may be increased or decreased
as the case may be on pro rata basis.
2.6.3. In case of delay caused due to any reasons except due to the default of consultant, the period
of service agreement may be extended with or without additional fees for which decision of the
Authority shall be final and binding on all the parties
2.7.

Force Majeure

2.7.1.

Definition
a.

For the purposes of this Agreement, “Force Majeure” means an event which is beyond
the reasonable control of a Party, and which makes a Party’s performance of its
obligations hereunder impossible or so impractical as reasonably to be considered
impossible in the circumstances, and includes, but is not limited to, war, riots, civil
disorder, earthquake, fire, explosion, storm, flood or other adverse weather conditions,
strikes, lockouts or other industrial action (except where such strikes, lockouts or
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other industrial action are within the power of the Party invoking Force Majeure to
prevent), confiscation or any other action by government agencies.
b.

Force Majeure shall not include (i) any event which is caused by the negligence or
intentional

action

of

a

Party

or

such

Party’s

Sub- Consultant or agents or

employees, nor (ii) any event which a diligent Party could reasonably have been
expected to both (A) take into account at the time of the conclusion of this Agreement
and (B) avoid or overcome in the carrying out of its obligations hereunder.
c.

Force Majeure shall not include insufficiency of funds or failure to make any
payment required hereunder.

2.7.2.

No breach of Agreement
The failure of a Party to fulfill any of its obligations hereunder shall not be considered to
be a breach of, or default under, this Agreement insofar as such inability arises from an event of
Force Majeure, provided that the Party affected by such an event has taken all reasonable
precautions, due care and reasonable alternative measures, all with the objective of carrying
out the terms and conditions of this Agreement.

2.7.3.

Measures to be taken
a.

A Party affected by an event of Force Majeure shall take all reasonable measures to
remove such Party’s inability to fulfill its obligations hereunder with a minimum of delay.

b.

A Party affected by an event of Force Majeure shall notify the other Party of such
event as soon as possible, and in any event not later than 14 (fourteen) days following
the occurrence of such event, providing evidence of the nature and cause of such
event, and shall similarly give notice of the restoration of normal conditions as soon as
possible.

c.

The

Parties

shall

take

all

reasonable

measures

to

minimize

the

consequences of any event of Force Majeure.
2.7.4.

Extension of time
Any period within which a Party shall, pursuant to this Agreement, complete any action or task,
shall be extended for a period equal to the time during which such Party was unable to
perform such action as a result of Force Majeure.

2.7.5.

Payments
During the period of its inability to perform the Services as a result of an event of

Force

Majeure, the Consultant shall be entitled to be reimbursed for additional costs reasonably
and necessarily incurred by it during such period for the purposes of the Services and in
reactivating the Services after the end of such period.
2.7.6.

Consultation
Not later than 30 (thirty) days after the Consultant has, as the result of an event of Force
Majeure, become unable to perform a material portion of the Services, the Parties shall
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consult with each other with a view to agreeing on appropriate measures to be taken in the
circumstances.
2.8.

Suspension of Agreement
The Authority may, by written notice of suspension to the Consultant, suspend all payments to
the Consultant hereunder if the Consultant shall be in breach of this Agreement or shall fail to
perform any of its obligations under this Agreement, including the carrying out of the
Services; provided that such notice of suspension (i) shall specify the nature of the breach or
failure, and (ii) shall provide an opportunity to the Consultant to remedy such breach or failure
within a period not exceeding thirty (30) days after receipt by the Consultant of such notice of
suspension.

2.9.

Termination of Agreement

2.9.1.

By the Authority
The Authority may, by not less than

30 (thirty) days’ written notice of termination to the

Consultant, such notice to be given after the occurrence of any of the events specified in this
Clause 2.9.1, terminate this Agreement if:
a.

the

Consultant

fails to

remedy

any

breach

hereof

or

any failure

in

the

performance of its obligations hereunder, as specified in a notice of suspension
pursuant to Clause 2.8 hereinabove, within 30 (thirty) days of receipt of such notice of
suspension or within such further period as the Authority may have subsequently granted
in writing;
b.

the Consultant becomes insolvent or bankrupt or enters into any agreement
with its creditors for relief of debt or take advantage of any law for the benefit of
debtors or goes into liquidation or receivership whether compulsory or voluntary;

c.

the Consultant fails to comply with any final decision reached as a result of arbitration
proceedings pursuant to Clause 10 hereof;

d.

the Consultant submits to the Authority a statement which has a material effect on the
rights, obligations or interests of the Authority and which the Consultant knows to be
false;

e.

any document, information, data or statement submitted by the Consultant in
its

Proposals,

based

on

which

the

Consultant

was considered eligible or

successful, is found to be false, incorrect or misleading;
f.

The Consultant fails to perform the obligation under this agreement to the satisfaction of
the Authority;

g.

as the result of Force Majeure, the Consultant is unable to perform a material
portion of the Services for a period of not less than 60 (sixty) days; or

h.

the Authority, in its sole discretion and for any reason whatsoever, decides to
terminate this Agreement.

2.9.2.

By the Consultant
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The Consultant may, by not less than

30 (thirty) days’ written notice to the Authority,

such notice to be given after the occurrence of any of the events specified in this Clause
2.9.2, terminate this Agreement if:
a.

the Authority fails to pay any money due to the Consultant pursuant to this Agreement
and not subject to dispute pursuant to Clause 10 hereof within

45 (forty-five) days

after receiving written notice from the Consultant that such payment is overdue;
b.

the Authority is in material breach of its obligations pursuant to this Agreement
and has not remedied the same within forty-five (45) days (or such longer period as
the Consultant may have subsequently granted in writing) following the receipt by
the Authority of the Consultant’s notice specifying such breach;

c.

as the result of Force Majeure, the Consultant is unable to perform a material portion of
the Services for a period of not less than 60 (sixty) days; or

d.

The Authority fails to comply with any final decision reached as a result of arbitration
pursuant to Clause 10 hereof.

2.9.3.

Cessation of rights and obligations
Upon termination of this Agreement pursuant to Clauses 2.3 or 2.9 hereof, or upon expiration of
this Agreement pursuant to Clause 2.4 hereof, all rights and obligations

of

the

Parties

hereunder shall cease, except (i) such rights and obligations as may have accrued on the
date of termination or expiration, (ii) the obligation of confidentiality set forth in Clause 3.3
hereof, (iii) the Consultant’ obligation to permit inspection, copying and auditing of its
accounts and records , and any right or remedy which a Party may have under this
Agreement or the Applicable Law.

2.9.4.

Cessation of Services
Upon termination of this Agreement by notice of either Party to the other pursuant to
Clauses 2.9.1 or 2.9.2 hereof, the Consultant shall, immediately upon dispatch or receipt of
such notice, take all necessary steps to bring the Services to a close in a prompt and orderly
manner and shall make every reasonable effort to keep expenditures for this purpose to a
minimum. With respect to documents prepared by the Consultant and equipment and materials
furnished by the Authority, the Consultant shall proceed as provided respectively by
Clauses 3.9 or 3.10 hereof.

2.9.5.

Payment upon Termination
Upon termination of this Agreement pursuant to Clauses 2.9.1 or 2.9.2 hereof, the Authority
shall make the following payments to the Consultant (after offsetting against these
payments any amount that may be due from the Consultant to the Authority):
(i)

remuneration pursuant to Clause 6 hereof for Services satisfactorily performed prior
to the date of termination; and

(ii)

except in the case of termination pursuant to sub-clauses (a) through (f) of
Clause 2.9.1 hereof, reimbursement of any reasonable cost incidental to the
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prompt and orderly termination of the Agreement including the cost of the return
travel of the Consultant’s personnel.
2.9.6.

Disputes about Events of Termination
If either Party disputes whether an event specified in Clause 2.9.1 or in Clause 2.9.2 hereof has
occurred, such Party may, within 30 (thirty) days after receipt of notice of termination from the
other Party, refer the matter to arbitration pursuant to Clause 10 hereof, and this
Agreement shall not be terminated on account of such event except in accordance with
the terms of any resulting arbitral award.

3.

OBLIGATIONS OF THE CONSULTANT

3.1.

General

3.1.1.

Standards of Performance
The Consultant shall perform the Services and carry out its obligations hereunder with all
due diligence, efficiency and economy, in accordance with generally accepted professional
techniques and practices, and shall observe sound management practices, and employ
appropriate advanced technology and safe and effective equipment, machinery, materials
and

methods.

The Consultant shall always act, in respect of any matter relating to this

Agreement or to the Services, as a faithful adviser to the Authority, and shall at all times support
and safeguard the Authority's legitimate interests in any dealings with Sub-Consultants or Third
Parties.
3.1.2.

Terms of Reference
The Terms of Services to be performed by the Consultant are specified in the Terms

of

Services (the “TOR”) at Volume1 of this Agreement. The Consultant shall provide the
deliverables specified therein in conformity with the time schedule stated therein.
3.2.

Conflict of Interest

3.2.1.

The Consultant shall not have a Conflict of Interest and any breach hereof shall constitute
a breach of the Agreement. (Refer Annexure 3)

3.2.2.

Prohibition of conflicting activities
Neither the Consultant nor its Sub-Consultant nor the Personnel of either of them shall
engage, either directly or indirectly, in any of the following activities:
(a)

during the term of this Agreement, any business or professional activities which
would conflict with the activities assigned to them under this Agreement;

(b)

after the termination of this Agreement, such other activities as may be specified in the
Agreement; or

(c)

at any time, such other activities as have been specified in the RFP as Conflict of
Interest.

3.2.3.

Consultant not to benefit from commissions discounts, etc.
The remuneration of the Consultant pursuant to Clause 6 hereof shall constitute the
Consultant’ sole remuneration in connection with this Agreement or the Services and
the Consultant shall not accept for its own benefit any trade commission, discount or similar
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payment in connection with activities pursuant to this Agreement or to the Services or in the
discharge of its obligations hereunder, and the Consultant shall use its best efforts to ensure that
any Sub-Consultant, as well as the Personnel and agents of either of them, similarly shall not
receive any such additional remuneration.
3.2.4.

The Consultant and its Personnel shall observe the highest standards of ethics and have not
engaged in and shall not hereafter engage in any corrupt practice, fraudulent
coercive

practice,

undesirable

practice

or

practice,

restrictive practice (collectively the “Prohibited

Practices”). Notwithstanding anything to the contrary contained in this Agreement, the Authority
shall be entitled to terminate this Agreement forthwith by a communication in writing to the
Consultant, without being liable in any manner whatsoever to the Consultant, if it determines
that the Consultant has,

directly or indirectly or through an agent, engaged in any

Prohibited Practices in the Selection Process or before or after entering into of this Agreement.
In such an event, the Authority shall forfeit and appropriate the performance Security, if any,
as mutually agreed genuine pre-estimated compensation and damages payable to the
Authority towards, inter alia, time, cost and effort of the Authority, without prejudice to the
Authority’s any other rights or remedy hereunder or in law.
3.2.5.

Without prejudice to the rights of the Authority under Clause 3.2.5 above and the other rights
and remedies which the Authority may have under this Agreement, if the Consultant is
found by the Authority to have directly or indirectly or through an agent, engaged or
indulged

in

any

Prohibited Practices, during the Selection Process or before or after the

execution of this Agreement, the Consultant shall not be eligible to participate in any tender or
RFP issued during a period of 2 (two) years from the date the Consultant is found by the
Authority to have directly or indirectly or through an agent, engaged or indulged in any
Prohibited Practices.
3.2.6.

For the purposes of Clauses 3.2.5 and 3.2.6, the following terms shall have the meaning
hereinafter respectively assigned to them:
(a)

“corrupt practice” means the offering, giving, receiving or soliciting, directly or indirectly,
of anything of value to influence the actions of any person connected with the Selection
Process (for removal of doubt, offering of employment or employing or engaging in
any manner whatsoever, directly or indirectly, any official of the Authority who is or has
been associated in any manner, directly or indirectly with Selection Process or
LOA or dealing with matters concerning the Agreement before or after the
execution thereof, at any time prior to the expiry of one year from the date such
official resigns or retires from or otherwise ceases to be in the service of the Authority,
shall be deemed to constitute influencing the actions of a person connected with
the Selection Process); or (ii) engaging in any manner whatsoever, whether during the
Selection Process or after the issue of LOA or after the execution of the Agreement,
as the case may be, any person in respect of any matter relating to the Project
or the LOA or the Agreement, who at any time has been or is a legal, financial
or technical adviser the Authority in relation to any matter concerning the Project;
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(b)

“fraudulent practice” means a misrepresentation or omission of facts or suppression
of facts or disclosure of incomplete facts, in order to influence the Selection
Process;

(c)

“coercive practice” means impairing or harming, or threatening to impair or harm,
directly or indirectly, any person or property to influence any person’s participation or
action in the Selection Process or the exercise of its rights or performance of its
obligations by the Authority under this Agreement;

(d)

“undesirable practice” means (i) establishing contact with any person connected with
or employed or engaged by the Authority with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence the Selection
Process; or (ii) having a Conflict of Interest; and

(e)

“restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full and
fair competition in the Selection Process.

3.3.

Confidentiality
The Consultant, its Sub-Consultants and the Personnel of either of them shall not, either during
the term or within two years after the expiration or termination of this Agreement disclose
any proprietary information, including information relating to reports, data, drawings, design
software or other material, whether written or oral, in electronic or magnetic format, and
the contents thereof; and any reports, digests or summaries created or derived from any of the
foregoing that is provided by the Authority to the Consultant, its Sub-Consultants and the
Personnel; any information provided by or relating to the Authority, its technology, technical
processes, business affairs or finances or
employees,

officers

or

Authority; and any other
keep confidential

in

any

information

relating

to

the

Authority’s

other professionals or suppliers, customers, or contractors of the
information which the Consultant

relation

to

the

Project,

the

is under

Services

or

an

obligation to

this

Agreement

(“Confidential Information”), without the prior written consent of the Authority.

Notwithstanding the aforesaid, the Consultant, its Sub-Consultants and the Personnel of
either of them may disclose Confidential Information to the extent that such Confidential
Information:
(i)

was in the public domain prior to its delivery to the Consultant, its Sub- Consultants and
the Personnel of either of them or becomes a part of the public knowledge from a source
other than the Consultant, its Sub- Consultants and the Personnel of either of them;

(ii)

was obtained from a third party with no known duty to maintain its confidentiality;

(iii)

is required to be disclosed by Law or judicial or administrative or arbitral process
or by any Governmental Instrumentalities, provided that for any such disclosure,
the Consultant, its Sub-Consultants and the Personnel of either of them shall give
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the Authority, prompt written notice, and use reasonable efforts to ensure that
such disclosure is accorded confidential treatment;
(iv)

is provided to the professional advisers, agents, auditors or representatives of the
Consultant or its Sub-Consultants or Personnel of either of them, as is reasonable
under the circumstances; provided, however, that the Consultant or its SubConsultants or Personnel of either of them, as the case may be, shall require
their professional advisers, agents, auditors or its representatives, to undertake in writing
to keep such Confidential Information, confidential and shall use its best efforts to
ensure compliance with such undertaking.

3.4.

Liability of the Consultant

3.4.1.

The Consultant’s liability under this Agreement shall be determined by the Applicable Laws
and the provisions hereof.

3.4.2.

Consultant’s liability towards the Authority
The Consultant shall, subject to the limitation specified in Clause 3.4.3, be liable to the
Authority for any direct loss or damage accrued or likely to accrue due to deficiency in Services
rendered by it.

3.4.3.

The Parties hereto agree that in case of negligence or willful misconduct on the part of the
Consultant or on the part of any person or firm acting on behalf of the Consultant in carrying
out the Services, the Consultant, with respect to damage caused to the Authority’s property,
shall not be liable to the Authority:
(i)

for any indirect or consequential loss or damage; and

(ii)

for any direct loss or damage that exceeds (a) the Consultancy Fee set forth in
Clause 6.2. of this Agreement, or (b) the proceeds the Consultant may be entitled
to receive from any insurance maintained by the Consultant to cover such a liability in
accordance with Clause 3.5, whichever of (a) or (b) is higher.
This limitation of liability shall not affect the Consultant’s liability, if any, for damage to
Third Parties caused by the Consultant or any person or firm acting on behalf of the
Consultant in carrying out the Services.

3.5.

Insurance to be taken out by the Consultant
The Consultant shall be responsible to take out and maintain, and shall cause any SubConsultant to take out and maintain, at its (or the Sub-Consultant’s, as the case may be) own
cost but on terms and conditions approved by the Authority, insurance against the risks, and for
the coverage’s in accordance with good industry practice. The Authority shall not be liable
towards any insurance claims by or against the second party and or its sub consultants.

3.6.

Not used
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3.7.

Consultant’s actions requiring the Authority's prior approval
The Consultant shall obtain the Authority's prior approval in writing before taking any of the
following actions:
(a)

Substitute / replace any of the members of the Key Personnel listed in Annexure III.

(b)

entering into a subcontract for the performance of any part of the Services,
being understood (i)

that

the selection of

it

the Sub- Consultant and the terms

and conditions of the subcontract shall have been approved in writing by the Authority
prior to the execution of the subcontract, and (ii) that the Consultant shall remain fully
liable for the performance of the Services by the Sub-Consultant and its Personnel
pursuant to this Agreement; or
(c)
3.8.

any other action that may be specified in this Agreement.

Reporting obligations
The Consultant shall submit to the Authority the reports and documents specified in the
Agreement, in the form, in the numbers and within the time periods set forth therein.

3.9.

Documents prepared by the Consultant to be property of the Authority

3.9.1.

All plans, drawings, specifications, designs, reports and other documents prepared by the
Consultant in performing the Services shall become and remain the property of the Authority,
and the Consultant shall, not later than termination or expiration of this Agreement, deliver all
such documents to the Authority, together with a detailed inventory thereof. The Consultant
may retain a copy of such documents. Restrictions about the future use of these documents shall
be as specified in the Agreement.

3.9.2.

The Consultant shall not use these documents for purposes unrelated to this Agreement without
the prior written approval of the Authority.

3.10.

Accuracy of Documents
The Consultant shall be responsible for accuracy of the data collected by it directly or
procured from other agencies/authorities, the designs, drawings, estimates and all other
details prepared by it as part of these services. Subject to the provisions of Clause 3.4, it
shall indemnify the Authority against any inaccuracy in its work which might surface
during implementation of the Project, if such inaccuracy is the result of any negligence or
inadequate due diligence on part of the Consultant or arises out of its failure to conform
to good industry practice. The Consultant shall also be responsible for promptly correcting, at its
own cost and risk, the drawings including any re-survey / investigations.

4.

CONSULTANT’S PERSONNEL AND SUB-CONSULTANTS
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4.1.

General
The Consultant shall employ and provide such qualified and experienced Personnel as may be
required to carry out the Services. The personnel, listed as key professionals submitted alongwith
the RFP Vol, shall only be deployed in the project.

4.2.

Approval of Personnel

4.2.1.

The Personnel listed in Annexure III of the Agreement (“Key Personnel”) shall not be replaced or
substituted at all. In case the replacement is inevitable and is beyond the contol of the consultant
the substitution shall only be done with the prior approval of the AUTHORITY and subject to the
provisions mentioned hereunder.

4.2.2.

If the Consultant hereafter proposes to engage any person as Professional Personnel, it
shall submit to the Authority its proposal along with a CV of such person in the form provided
at “Section II” of the RFP. the Authority may approve or reject such proposal within 14
(fourteen) days of receipt thereof. In case the proposal is rejected, the Consultant may propose
an alternative person for the Authority’s consideration. In the event the Authority does not reject
a proposal within fourteen (14) days of the date of receipt thereof under this Clause 4.2.2,
it shall be deemed to have been approved by the Authority.

4.2.3.

At least THREE Key Personnel must be employees of the Consultant at all the times during the
period of this Agreement.

4.2.4.

Subject to other provisions of this Agreement, no alternative to Key Personnel can be proposed
by the Consultant.

4.2.5.

Maximum of only two Key Personnel can be replaced during the tenure of the assignment with
equivalent or higher qualification and experience with prior permission from the Authority

4.2.6.

Any change in more than two Key Personnel during the tenure of the assignment would attract a
one-time penalty of 1% of the Consultancy Fee for the assignment for each such change.

4.2.7.

Notwithstanding anything contrary contained in this Agreement, the Consultant shall not have the
right to substitute Principal Architect of the Project during the tenure of the assignment.

4.2.8.

The Principal Architect, himself shall be in contact with the Authority during the planning and
design period on regular basis so that the process of approval is done in time. For this purpose
the Team leader and other Key Professionals shall attend meetings, whenever required at
NRDA, Raipur or any other place in India as decided by NRDA. They shall submit and explain
explicitly the analysis, planning and designing aspects through 3D/ Power point and other modes
during such presentations as required. The cost of all the above shall be deemed to have been
included in the Proposal quoted.

4.2.9.

The Architect to be deputed in the local office team which shall be deployed at NRDA
construction site during the execution shall be one, who has been associated with the project
during planning and designing stage.

5.

OBLIGATIONS OF THE AUTHORITY

5.1.

Assistance in clearances etc.
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Unless otherwise specified in the Agreement, the Authority shall make best efforts to
ensure that the Government shall:
(a)

provide the Consultant, its Sub-Consultants and Personnel with work permits and
such other documents as may be necessary to enable the Consultant, its SubConsultants or Personnel to perform the Services;

(b)

issue to officials, agents and representatives of the Government all such instructions as
may be necessary or appropriate for the prompt and effective implementation of the
Services.

5.2.

Payment
In consideration of the Services performed by the Consultant under this Agreement, the
Authority shall make to the Consultant such payments and in such manner as is provided in
Clause 6 of this Agreement.

5.3.

Access to land and property
The Authority warrants that the Consultant

shall

have, free of

charge, unimpeded

access to the site of the project in respect of which access is required for the
performance of Services;
6.

TIME SCHEDULE, DELIVERABLES AND PAYMENT SCHEDULE TO THE CONSULTANT

6.1.

Time Period
The period of completion for the project as described in ToR and scope of work shall be as below.
Sr. No
1

2

Description

Performance Time

Planning and Designing for the Development of ecological 3months form the issue of
green and dense environment corridor in Phase I at Naya Raipur

LOA

Periodic Supervision by back office

10 months from the date of
award of contract for
execution of work.

(9months for execution and one month for submitting completion
Report and drawings, issuance of completion / occupancy
certificate.)

The work for items at Sr. No. 1 and 2 above shall be executed simultaneously. Thus, the total

time period shall be (3+10) months = 13months.
6.2.

Consultancy Fee

6.2.1.

Except as may be otherwise agreed under Clause 2.6 , the payments under this
Agreement shall not exceed the Consultancy Fee specified herein (the “Consultancy
Fee”). The Parties agree that the Consultancy Fee as detailed in the para 5 of section 1 in
the RFP ( Volume1) is inclusive of all taxes and inclusive of all out of pocket expenses
including the, site visits, expenses of travel, documentation, communication and local
office expenses incurred by consultants for carrying out the Services. The above amount is
excluding applicable service tax.
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6.2.2.

The Consultancy Fee shall be payable as per the detailed schedule below:

Stages

Description of Deliverable

Time Schedule

Payment in %

Part 2

Planning and Designing for the Development of ecological green and dense
environment corridor in Phase I at Naya Raipur
On approval of Draft conceptual plan , Block 2 Wks after LOA
10% of Consultancy Fee
Estimate of cost and Presentation for phase I
approved by Authority
On Approval of Final Conceptual landscape 2 Wks after Stage 1
15% of Consultancy Fee
layout, Block cost Estimate, 3D views, model,
approved by Authority
walkthrough and Presentation for phase I
Approval of Final Landscape plans for phase 1 4 Wks after Stage 2
20% of Consultancy Fee
works , all working drawings for civil work,
approved by Authority
Service Drawings and hard scape Drawings for
phase I
On Approval of detailed cost estimates, Rate 4 Wks after Stage 3
30% of Consultancy Fee
analysis, working drawings , specifications and
approved by Authority
Tender Documents for phase I
Sub total 12 Wks after LOA
75 % Payment
( 3 Months)
Periodic Supervision

Stage 1
Stage 2
Stage 3
Stage 4

After completion of 25% of the work
After completion of 50% of the work
After completion of 75% of the work
After completion of 100% of the work

Stage 5

On submitting Completion Report and
Drawings and Issuance of completion
/occupancy certificate
Sub total

Time Period of work
given to the
contractor including
services &
landscaping
(9months)
4 Wks after
(Completion of Stage
4)
10 Months

Total

13Months after LOA

Part 1
Stage 1
Stage 2

Stage 3

Stage 4

4% of Consultancy Fee
approved by Authority
at each stage
9% of Consultancy Fee
approved by Authority
25 % Payment
100%

(a) The Consultancy Fee is inclusive of all taxes and all out pocket expenses incurred by the
Consultant towards travel, documentation and communication. However, the Fee is
exclusive of Service tax.
(b) Wherever required by applicable laws, the Authority would deduct taxes at source, from the
amounts payable.
(c) All payments under this Agreement shall be made to the account of the Consultant as may
be notified to the Authority by the Consultant.
(d) Upon approval of deliverable by the Authority the Consultant shall raise an invoice against
the Authority. Within 30days from the date of receipt of such invoice, the Authority shall
make payment to the Consultant.
(e) 5% will be deducted from each of the payments as performance Security which will be
refunded without interest after three months of successful completion of projects
6.3.

Currency of payment
All payments shall be made in Indian Rupees. The Consultant shall be free to convert Rupees
into any foreign currency as per Applicable Laws, at their cost

7.

PERFORMANCE SECURITY, LIQUIDATED DAMAGES AND PENALTIES
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7.1.

Performance security

7.1.1.

The Authority shall retain by way of performance Security (the “Performance Security”), 5% (five
percent) of all the amounts due and payable to the Consultant, to be appropriated
against breach of this Agreement or for recovery of liquidated damages as specified in
Clause 7.2 and clause 7.3 herein. The balance remaining out of the Performance Security shall
be returned to the Consultant at the end of 3 (three) months after the expiration of this
Agreement pursuant to Clause 2.4 hereof.

7.2.

Liquidated Damages

7.2.1.

Liquidated Damages for delay
In case of delay in submission of any deliverable, as specified in the RFP, liquidated damages,
not exceeding an amount equal to 0.2% (zero point two percent) of the Consultancy Fee per
week, subject to a maximum of 5% (five percent) of the Consultancy Fee, shall be imposed and
shall be recovered from the payments due or by appropriation from the Performance
Security or otherwise. However, in case of delay due to reasons beyond the control of the
Consultant, suitable extension of time may be granted by the Authority

7.2.2.

Encashment and appropriation of Performance Security
The Authority shall have the right to invoke and appropriate the proceeds of the Performance
Security, in whole or in part, without notice to the Consultant in the event of breach of this
Agreement or for recovery of liquidated damages specified in this Clause 7.2.

7.3.

Deficiency in Services
In addition to the liquidated damages not amounting to penalty, beyond that as specified in
Clause 7.2, warning may be issued to the Consultant for minor deficiencies on its part. In the
case of significant deficiencies in Services causing adverse effect on the Project or on the
reputation of the Authority, other penal action as detailed below including debarring for a
specified period may also be initiated.
If major deficiency is significant nature in the services are observed, an additional levy of
compensation up to a maximum of 5% of the consultancy fee shall be made on the consultant. In
this regard, the decision of CEO, NRDA will be final and binding.

8.

FAIRNESS AND GOOD FAITH

8.1.

Good Faith
The Parties undertake to act in good faith with respect to each other’s rights under

this

Agreement and to adopt all reasonable measures to ensure the realisation of the objectives
of this Agreement.
8.2.

Operation of the Agreement
The Parties recognize that it is impractical in this Agreement to provide for every
contingency which may arise during the life of the Agreement, and the Parties hereby agree that
it is their intention that this Agreement shall operate fairly as between them, and without
detriment to the interest of either of them, and that, if during the term of this Agreement
either Party believes that this Agreement is operating unfairly, the Parties will use their best
efforts to agree on such action as may be necessary to remove the cause or causes of
such unfairness, but failure to agree on any action pursuant to this Clause shall not give rise to
a dispute subject to arbitration in accordance with Clause 10 hereof.
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9.

OTHER CONDITIONS

9.1

In the event the Authority desires the Consultant to perform such additional services which are
not within the Terms of Reference as specified in Annexure 1 (“Additional Services”), the
Consultant shall agree to perform such Additional Services on such renegotiated, modified and
new terms and conditions as may be mutually agreed by the Parties.

9.2

The Authority shall provide to the Consultant documents/ information/ reports as may be required
by the Consultant to enable it to provide the Services. The Authority undertakes and agrees to
furnish to the Consultant from time to time such other documents/ reports/ information in its
possession and/or knowledge as it may consider relevant to perform the Services, as and when
such information is received by/ available with the Authority.

9.3

All intellectual property conceived, originated, devised, developed or created by the Consultant,
its agents, specifically for the purpose of rendering the Services, shall vest with the Authority
unless otherwise agreed, between the Authority and the Consultant. The Authority as sole owner
and shall be entitled to use such intellectual property for the purpose of the Project
Unless otherwise agreed, the Authority shall have the copyright on all the reports, documents,
maps etc., authored, prepared or generated during the course of the Services to be provided by
the Consultant.

10.

SETTLEMENT OF DISPUTES

10.1.

Amicable settlement
The Parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this Agreement or the interpretation thereof.

10.2.

Dispute resolution

10.2.1. Any dispute, difference or controversy of whatever nature howsoever arising under or out of or in
relation to this Agreement (including its interpretation) between the Parties, and so notified in
writing by either Party to the other Party (the “Dispute”) shall, in the first instance, be
attempted to be resolved amicably in accordance with the conciliation procedure set forth in
Clause 10.3.
10.2.2. The Parties agree to use their best efforts for resolving all Disputes arising under or in
respect of this Agreement promptly, equitably and in good faith, and further agree to provide
each other with reasonable access during normal business hours to all non-privileged records,
information and data pertaining to any Dispute.
10.3.

Conciliation
In the event of any Dispute between the Parties, either Party may call upon the
Chairman of the Board of Directors of the NRDA, for amicable settlement, and upon such
reference, the said persons shall meet no later than 10 (ten) days from the date of
reference to discuss and attempt to amicably resolve the Dispute. If such meeting does not take
place within the 10 (ten) day period or the Dispute is not amicably settled within 15 (fifteen)
days of the meeting or the Dispute is not resolved as evidenced by the signing of written
terms of settlement within 30 (thirty) days of the notice in writing referred to in Clause 10.2.1 or
such longer period as may be mutually agreed by the Parties, either Party may refer the
Dispute to arbitration in accordance with the provisions of Clause 10.4.

10.4.

Arbitration
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10.4.1. Any Dispute which is not resolved amicably by conciliation, as provided in Clause 10.3,
shall be finally decided by reference to sole arbitrator appointed by the chairman, NRDA. Such
arbitration shall be held in accordance with the provisions of the Arbitration and Conciliation
Act,1996.

The venue of such arbitration shall be at Raipur and the language of arbitration

proceedings shall be English.
10.4.2. There shall be a sole arbitrator, appointed by the chairman, NRDA.
10.4.3. The arbitrators shall make a reasoned award (the “Award”). Any Award made in any arbitration
held pursuant to this Clause shall be final and binding on the Parties from the date it is made,
and the Consultant and the Authority agree and undertake to carry out such Award without delay.
10.4.4. The Consultant and the Authority agree that an Award may be enforced against the
Consultant and/or the Authority, as the case may be, and their respective assets wherever
situated.
10.4.5. This Agreement and the rights and obligations of the Parties shall remain in full force and
effect, pending the Award in any arbitration proceedings hereunder.
10.4.6. Any dispute arising during the procedure of selection of the consultant, shall also be subjected to
settlement of disputes as per clause 10 as above
11.

APPLICABLE LAWS
The procedure of selection of consultant as well as the agreement made on the basis of this RFP
shall be governed by Indian laws as applicable in India and in the State of Chhattisgarh.

IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be signed in their
respective names as of the day and year first above written.
SIGNED, SEALED AND DELIVERED

SIGNED, SEALED AND DELIVERED

For and on behalf of
Consultant:

For and on behalf of
Naya Raipur Development Authority

(Signature)
(Name)
(Designation)
(Address)

(Signature)
(Name) Mr ___________
Chief Executive Officer (CEO)
Naya Raipur Development
Authority, Raipur-492001

In the presence of:
1.
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ANNEXURE 1
Details of the Professional Personnel
(To be prepared based on CV’s of the Personnel submitted by the Selected Bidder and approved
by the Authority)
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ANNEXURE 2
(See Clause 3.2)
Guidance Note on Conflict of Interest
1.

This Note further explains and illustrates the provisions of Clause 3.2 of the Agreement and shall
be read together therewith in dealing with specific cases.

2.

Consultants should be deemed to be in a conflict of interest situation if it can be reasonably
concluded that their position in a business or their personal interest could improperly
influence their

judgment

in the exercise

of

their duties. The process for selection of

consultants should avoid both actual and perceived conflict of interest.
3.

Conflict of interest may arise between the Authority and a consultant or between
consultants and present or future concessionaries/ contractors. Some of the situations that would
involve conflict of interest are identified below:
(a)

Authority and consultants:
(i)

Potential consultant should not be privy to information from the Authority which is
not available to others.

(ii)

Potential consultant should not have defined the project when earlier working for
the Authority.

(iii)

Potential consultant should not have recently worked for the Authority overseeing
the project.

(b)

Consultants and concessionaires/contractors:
(i) No consultant should have an ownership interest or a continuing business
interest or relationship with a potential concessionaire/ contractor.
(ii) No consultant should be involved in owning or operating entities resulting from the
project.
(iii) No consultant should Proposal for works arising from the project.

The

participation

of

companies

that

may

be

involved

as

investors

or consumers

and officials of the Authority who have current or recent connections to the companies
involved, therefore, needs to be avoided.
4.

The normal way to identify conflicts of interest is through self-declaration by consultants. Where a
conflict exists, which has not been declared, competing companies are likely to bring this to the
notice of the Authority. All conflicts must be declared as and when the consultants become aware
of them.

5.

Another approach to avoiding a conflict of interest is through the use of “Chinese walls” to
avoid the flow of commercially sensitive information from one part of the consultant’s company to
another. This could help overcome the problem of availability of limited numbers of experts for
the project. However, in reality effective operation of “Chinese walls” may be a difficult
proposition.
As a general rule, larger companies will be more capable of adopting Chinese walls approach
than smaller companies. Although, “Chinese walls” have been relatively common for many years,
they are an increasingly discredited means of avoiding conflicts of interest and should be
considered with caution. As a rule, “Chinese walls” should be considered as unacceptable
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and may be accepted in exceptional cases upon full disclosure by a consultant coupled
with provision of safeguards to the satisfaction of the Authority.
6.

Another way to avoid conflicts of interest is through the appropriate grouping of tasks. For
example, conflicts may arise if consultants drawing up the terms of

reference

or

the

proposed documentation are also eligible for the consequent assignment or project.
7.

Another
advocate

form

of

either

conflict
an

of

interest

unnecessary

called

broadening

“scope-creep”
of

the

arises

terms

when consultants

of reference or make

recommendations which are not in the best interests of the Authority but which will generate
further work for the consultants. Some forms of contractual arrangements are more likely to
lead to scope-creep. For example, lump-sum contracts provide fewer incentives for this, while
time and material contracts provide built in incentives for consultants to extend the length
of their assignment.
8.

Every project contains potential conflicts of interest. Consultants should not only avoid any
conflict of interest, they should report any present/ potential conflict of interest to the
Authority at the earliest. Officials of the Authority involved in development of a project shall be
responsible for identifying and resolving any conflicts of interest. It should be ensured that
safeguards are in place to preserve fair and open competition and measures should be taken to
eliminate any conflict of interest arising at any stage in the process.
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