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This agreement is entered into on the ---------- day of -------------, 2015 at Raipur 
 
Between 
 
Naya Raipur Development Authority, established and constituted under Chhattisgarh Town & Country Planning 

Act 1973 and having its office at Raipur (hereinafter referred to as "NRDA", which expression shall include its 

permitted assigns and successors-in-interest) of the One Part;  

 
AND  

 
{................................ Entity name} an organisation incorporated/formed under the provisions of the {…………} 

and having its registered office at ....................................  (hereinafter referred to as the "Lessee" which 

expression shall unless repugnant to the context include its permitted assigns and the successors-in-interest) of 

the Other Part. 

 
 
(NRDA and the Lessee are hereinafter also individually referred to as a 'Party' and collectively as 'Parties'). 
 
 
WHEREAS: 
 
A.  Naya Raipur Development Authority (NRDA) intends to set up a 100 bedded Hospital (more particularly 

described in Schedule-I hereto and herein after referred to as "the Project") as per the existing MCI norms. 

The department has earmarked 10452.40 sqm of land ("the Project Land" more specifically defined in 

Schedule II hereto) in Sector 9 for the same and has invited Tenders from the applicants in accordance 

with the Notice Inviting Tender (NIT) NIT No.: _______-CE(P)/NRDA/____ Raipur Dated --.--.-- for the 

selection of an appropriate lessee through the competitive route to implement the Project in and upon the 

Project Land.  
 
B. NRDA after evaluating all the tenders received by it in response to the _______-CE(P)/NRDA/____   
 

Raipur Dated --.--.-- and subsequent clarifications issued, accepted the tender submitted by the Lessee 

and has issued a Notice of Award (NOA) number ........................................ dated............... to the Lessee 

requiring, interalia, the execution of this Lease Agreement within 90 (Ninety) days of the date thereof to 

implement the Project. 

C. After the issuance of the NoA, the Lessee as a pre-condition to the execution of this Agreement made the 

payment of 20% of the approved Land Premium, amounting to Rs _____________ (Rupees  

___________only) vide Demand Draft No _______ dated ______ drawn in favour of NRDA from  
 

____________ , payable at Raipur, Chhattisgarh.  
 
D. Pursuant to the above tender procedure, NRDA has agreed to grant permission to investigate, study, 

design, engineer ,procure ,finance, construct , manage and maintain the Project and to exercise and enjoy 

the right to Lease, as set forth in this agreement to the Lessee and the Lessee has agreed to develop the 

Project Land and construct therein/thereupon the Project comprising 100 bedded hospital and related 

infrastructure in accordance with the details provided in Schedule I hereto as also to provide necessary 

services, operate and maintain and generally manage the Project in the manner and subject to the terms 

and conditions more particularly set out in this Agreement. Now therefore for and in consideration of the 

foregoing premises and stipulations and covenants herein provided the Parties hereto agree as follows:  
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ARTICLE 1: DEFINITIONS & INTERPRETATIONS: 
 
1.1 Definitions  
 

In this agreement the following words and expressions shall have the meanings set out to them below 

except wherein context otherwise requires:  

i) Agreement OR "the  Lease Agreement": Means this agreement including the Schedules hereof 

entered into between NRDA and the Lessee as may be amended, supplemented or modified from 

time to time in accordance with the provisions hereof for the plan, design, construction, finance, 

maintenance, marketing, Leases, operations and management of the Project.  
 

ii) Agreement Date: Means the date of execution of this Agreement  
 

iii) Applicable Laws: Means any statute, law, ordinance, rule, regulation, bye-law judgment, order, 

decree, approval, directive, guideline, policy, requirement or other governmental restriction or any 

similar form of decision of, or determination by, or any interpretation or administration having the 

force of law of any of the foregoing, by any Government authority having jurisdiction over the 

matter in question, whether in effect as on Agreement date or thereafter.  

iv) Approvals: Means any and all permissions, clearances, authorizations, consents, sanctions and 

no-objection letters for and in respect of the Project from any Government Authority, regulatory or 

departmental authority including but not limited to, the approvals of the Town & Country Planning 

Directorate, NRDA, Chhattisgarh Environment Conservation Board, Reserve Bank of India and 

any other authorities, bodies, regulators, as may be applicable.  
 

v) Applicable Permits: shall mean all clearances, licenses, permits, authorizations, consents, no 

objection certificates and approvals under or pursuant to the Laws, required to be obtained and 

maintained by the Lessee in order to implement the Project.  
 

vi) Bank: Means a scheduled bank, other than a Co-operative bank, incorporated in India and having 

a branch at Raipur.  

vii) Tender: Means the documents submitted by the Lessee to NRDA in response to the NIT No.: 

_______-CE(P)/NRDA/____Raipur Dated --.--.---- with amendments/modification if any, in 

accordance with the provisions thereof. The words "Tender" and "Proposal" are used 

synonymously.  

viii) Deleted 
 

ix) Earnest Money Deposit: Means the Earnest Money deposited by the Lessee in accordance with 

the Tender Document. The words "EMD" and "Tender Security" are used synonymously.  
 

x) NRDA Assets: Means the assets set out in Schedule II hereto.  
 

xi) Completion Certificate: Means the certificate as may be issued by NRDA, its representative or 

any agency appointed by NRDA for the purpose to the Lessee in accordance with the conditions 

hereof, confirming the completion of the Project by the Lessee consistent with the terms hereof.  

xii) Completion Date: Means, the date of completion of the Project as mentioned in the Completion 

Certificate issued by NRDA.  
 

i)  Commercial Unit: Means Chemist shop, Canteen and related infrastructure for social, 
recreational common facilities, if any.
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xiv) Contractor/s: Means a Person with whom the Lessee has entered into/may enter into an agreement, 

requiring such person to tender any service pertaining to the Project.  
 
xv) Day: Means the twenty four (24) hour period beginning and ending at 12.00 midnight as per Indian 

Standard Time.  

xvi) Delayed Interest: 12% simple interest per annum, from due date till the date of payment.  
 
xvii) Designs and Drawings: Means the conceptual and detailed construction plans, designs, drawings, 

technical information required for the Project and all calculations, samples, models, specifications and 

other technical information submitted by the Lessee from time to time to the respective authority as 

required in accordance with the provision of this agreement, to enable proper and safe development of 

the Project and in conformity to the Naya Raipur development Plan 2031  

xviii) Defect Liability Claim: Shall have the meaning ascribed to the said term in Article 19 hereof.  
xix) Development Period: Means the development period as envisaged in Article 2.2 hereof.  
xx) Deleted  
xxi) Dispute: Dispute has the meaning ascribed to the said term at Article 16 hereof.  
 
xxii) Fees: Means the charges that may be collected by the Lessee from end-users of the Project towards 

providing services during the period set out in this agreement for Operation and Maintenance of the 

Project  
 
xxiii) Financial Closure: Means the date on which the Financing Documents relating to the financing of the 

cost of development of the Project, pursuant to terms and condition of this Agreement have been 

executed and delivered by all the parties thereto  
 
xxiv) Financing: Means the aggregate amount to be provided by way of loan, lease finance, hire purchase 

finance or otherwise to the Lessee by the Lenders for the Project and shall include all related financial 

charges, fees and expenses of all kinds relating thereto.  
 
xxv) Financing Documents: Means, collectively, the loan agreement, notes, indentures, security, 

agreements or arrangements, guarantees, acceptable letters of credit and other agreements evidencing 

any liability / obligation of the Lessee and other necessary undertakings required pursuant to the 

respective terms thereof, relating to the Financing or any refinancing for the project or any portion thereof 

in each case as amended, supplemented or otherwise modified from time to time as approved by the 

NRDA.  
 
xxvi) Force Majeure: Means an act, event, condition or occurrence specified in Article 12 hereof.  
 
xxvii) Good Industry Practice: Means the exercise of that degree of skill, diligence and prudence and those 

practices, methods, specifications and standards of equipment, safety and performance, as may change 

from time to time and which would reasonably and ordinarily be expected to be used by a skilled and 

experienced person engaged in construction, operation and maintenance of infrastructure and facilities of 

the type and size similar to the project.  

xxviii) Governmental Authority: Means any government or political subdivision thereof, any department, 

agency or instrumentality of any government or political subdivision thereof; any court or arbitral tribunal.  

xxix) Implementation Plan: Means the plan to be prepared by the Lessee in a form acceptable to NRDA, 

setting out, interalia, the steps, procedures and processes, activities to be undertaken by the Lessee for 

the Project while detailing the activities in the immediately following quarter, towards completion of the 

Project  

xxx) Layout Plan: Means the master plan for the Project prepared by Lessee in accordance with the 

provisions contained in this Agreement and got approved from NRDA and the competent authority  
 
xxxi) Lenders: Means the banks or other financial institutions, either public or private, providing the debt, 
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Financing for the execution of the Project.  
 
xxxii) Notice of Award (NOA): Means the letter No. _____________, dated.................. issued by NRDA to the 

Lessee pursuant to and in compliance of which the Lessee has been authorized by the NRDA to execute 

this agreement with NRDA for implementation of this Project.  
 
xxxiii) Material Adverse Change: Any situation which in the reasonable opinion of NRDA may cause a -

substantial undesired change in the ability of the Lessee to perform its obligation set out under this 

Agreement  
 
xxxiv) Month: Means the calendar month as per the Gregorian calendar  

 
xxxv) Operation and Maintenance: Means the various activities required for the preservation and upkeep of 

the Project and for providing the services to the end users of the Project and more specifically defined in 

Schedule I hereto.  
 
xxxvi) Operation and Maintenance Period: Means in relation to the period commencing from the Agreement 

Date until the end of Lease Period or till the Termination of the Agreement. 

 
xxxvii) Operator: Means Contractor appointed by the Lessee for the Operation and Maintenance of the Project 

as specified in Article 2.10 hereof.  

xxxviii) Payment Schedule: Means the schedule as set out in Schedule IV hereto for payment of Land 

Premium to NRDA by Lessee  
 
xxxix) Person/s: Means any individual, company, corporation, partnership, joint venture, trust, unincorporated 

organization, government or Government Authority or agency or any other legal entity 

xl) Project: means the construction, operation and maintenance of the Hospital in accordance with the 

provisions of this Agreement, and includes all works, services and equipment relating to or in respect of 

the Scope of the Project; and related infrastructures  within the Project Land in accordance with Schedule 

I and subject to the provisions of this Agreement and the Project Implementation Plan as set forth in the 

Schedule III. 

xli) Project Agreements: Means collectively this Agreement, the Financing Documents and any other 

agreements executed by the Lessee with the NRDA or other person relating to the Project during the 

subsistence of this Agreement 

xlii) Project Assets: Means  all physical and other assets relating to and forming part of the Project Site 

including (a) rights over the Project Site in the form of licence, right of way or otherwise; (b) tangible 

assets such as civil works and equipment (including tankers); (c) Project Facilities situated on the Project 

Site; (d) all rights of the Lessee under the Project Agreements; (e) financial assets, such as receivables, 

security deposits etc.; (f) insurance proceeds; and (g) Permits and authorisations relating to or in respect 

of the Project; 

xliii) Project Implementation Plan: Means the Project time-lines and schedule as indicated in  Schedule III 

hereto  

xliv) Deleted 

xlv) Indian Rupees or Rs. Or INR: Means Indian rupees being the lawful currency of the Republic of India 

xlvi) Deleted 

xlvii) Scheduled Project Completion Date: Means the last day of 60 (Sixty) months starting from the 
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Agreement Date or the date on which NRDA Assets, free from encumbrances are actually handed over 

to the Lessee, whichever is later. 

xlviii) Steering Group: Means a group constituted by NRDA for the purpose of guiding, monitoring and taking 

all operational level decisions, required for the smooth implementation of this Agreement having 

representation from NRDA and the Lessee, headed by a representative of the NRDA. 

xlix) Taxation or Tax: Means in relation to the Project or Gross Revenues, all forms of taxation whether direct 

or indirect and whether levied by reference to income, profits, gains, net wealth, asset values, turnover, 

added value or other reference and statutory, governmental, state, provincial, local government or 

municipal impositions, duties, contributions, rates and levies, whenever and wherever levied or imposed 

(whether imposed by way of a withholding or deduction for or on account of tax or otherwise) on the 

Lessee or its affiliates, contractors, servants or agents and all penalties, charges, costs and 

interest related thereto. 

i)  Tender Documents: Means the documents (Notice inviting Tender [NIT], NIT documents) 

pertaining to the Projects including all clarifications, addenda and revisions thereto, issued by 

NRDA 

ii)Termination: Means the discontinuation or cessation of this Agreement, consistent with the 

terms hereof 

iii)Termination Shall have the meaning ascribed to the said term in Article 13.2.2 hereof. 

 
1.2 Interpretation  
 

In this Agreement:  
 

a) any reference to or any section of or schedule to or other provision of an Act of Parliament or of State 

Legislature or a regulation of a local authority shall be construed, as at the time of submission of the  

Tender and references to Indian Law shall include the laws of any State forming part of the Union of 

India, if applicable to the Project or Lessee. 
 

b) the singular shall include plural and vice versa, and worlds denoting natural persons shall include 

partnerships, firms, companies, corporations, joint ventures, trusts, associations, organizations or other 

entities (whether or not having a separate legal personality)  
 

c) the headings are inserted for convenience and shall not be used in and shall not affect the construction 

or interpretation of the contents hereunder. 
 

d) terms used in the Schedules to this Agreement shall have the meaning ascribed to such terms in the 

Schedules when used elsewhere in this Agreement. 
 

e) the worlds "include" and "including" are to be construed without limitation.  
 

f) the Articles/Schedules to this Agreement from part of this Agreement and will be of full force and effect 

as though they were expressly set out in the body of this Agreement.  

g) any reference to any agreement deed, instrument, development or other document of any description 

shall be construed, at the particular time, as reference to that agreement, deed, instrument, 

development or other document as the same may have been amended, varied, supplemented, modified, 

suspended or innovated, provided that this Article shall not operate, so as to increase liabilities of either 

NRDA or the Lessee if any agreement which under this agreement is to be in a form approved of 

consented to be NRDA or the Lessee, as the case may be, is amended, varied, supplemented, modified 

or suspended without NRDA or the Lessee's as the case may be consent.  
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h) references to particular Article, sub Article, section or schedule shall, except where the context 

otherwise requires, be a reference to that Article, clauses of Article, section or schedule in or to this 

Agreement.  

i) words denoting any gender shall include all genders  
 

j) references to any party to this Agreement or any other document or Agreement shall include its 

successors or permitted assigns.  
 

k) any reference to any period commencing "from" a specified day or date and "till" or "until" a specified 

day or date shall include both such days or dates.  

l) the fines/damages payable by either party to the other party as set forth in this Agreement, whether on 

per diem basis or otherwise, are mutually agreed, genuine pre-estimates of loss and damage likely to be 

suffered and incurred by the party entitled to receive the same and are not by way of penalty or 

liquidated damages (the "Damages").  
 

m) Measurements and Arithmetic Conventions: - All measurements and calculations shall be in metric 

system and calculations done to 2 decimal places, with the third digit of 5 or above being rounded up 

and below 5 being rounded down.  
 

n) In case of ambiguities or discrepancies within this Agreement the following shall apply:  
 

a. between two Articles of this Agreement, the provisions of the specific Article relevant to the issue 

under consideration shall prevail over those in other Articles;  
 

b. between the Articles and the Schedules, the Articles shall prevail save as otherwise expressly set 

forth in sub clause (s) above.  
 
 
 
ARTICLE 2: The Lease   

 
2.1 Grant of Lease  
 

For and subject to receipt of the consideration specified in Article 5 hereof, and in accordance with the 

terms and conditions set forth in this Agreement, NRDA grants the Lease to the Lessee for and in 

relation to development of the Project and shall for achieving the said purpose, do all acts, deeds and 

things as may be required in accordance with the terms and conditions set out in this Agreement.  
 

Subject to and in accordance with the terms and conditions set forth in this Agreement, the Lessee 

shall be primarily obliged to undertake in respect of the Project the following in accordance with the 

Applicable Law's and the Approvals:  
 

i. Develop and implement the Project as per the scope of the Project more specifically laid down in 

Schedule I hereto and  

ii. Perform and fulfill all of the Lessee's obligations, at its own, cost, expense and risk under this  
 

Agreement. 
2.1.1 Lease Period 

The period of lease shall be 30 (Thirty) years initially commencing from the __ day of _____ 2015 and 

ending on __ day of ______20__  , On expiry of the initial period, shall be renewed for each term of 30 years 

for two term subject to an increase of maximum 100% of the annual lease rent prevailing at that time for 

each renewal, as decided by authority/NRDA subject to the compliance of the terms and conditions of this 

Lease agreement. NRDA hereby undertakes that it shall not terminate this Agreement or refuse to extend 

the lease term, except upon the due and valid termination of this Lease Agreement on the breach of any of 

the terms and conditions of this lease Agreement by the Lessee. 

2.1.2 Lease Rent  
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The Lessee shall also, effective from the date of signing of this Lease agreement and during the term of the 

Lease Period, pay Lease Rent to the Lessor at the rate of 2% (Two Percent) of the Total Land Premium per 

annum in advance before 1
st
 day of April of every year during the Lease Period, by way of a Demand draft or 

pay order in favor of the Lessor on a nationalized/scheduled bank having a branch at Raipur. 

Provided that, on and with effect from the thirty-first Year of this Lease agreement, the Lease Rent payable 

per annum shall stand increased maximum by 100% (Hundred Percent) as decided by the NRDA under the 

provisions of Chhattisgarh Vishesh Khsetra (Achal Sampatti ka Vyayan) Niyam. 

 
2.1.3 Provided however, that the Developer shall not assign or create any lien or encumbrance, except to 

the extent and in the manner specifically envisaged elsewhere herein, either on the Project Land, 

assets of NRDA or on any of the structures/buildings/ units comprising the Project and hereby 

permitted to be developed by the Developer.  

2.1.4 Provided further that Lessee shall not Sub Lease in any manner whatsoever the Project Land or part 

thereof except to the extent and in the manner specifically provided in this agreement. A default in this 

respect shall be treated as Lessee's Event of Default  

 
 
2.2 Development Period  
 

Lessee is required to sign the lease agreement within 3 months from the date of NoA complying with 

the conditions set out in the tender document and to obtain all requisite approvals including 
Environmental Clearance within stipulated time in this agreement. The development period shall be 60 

months which shall include the period of obtaining requisite approvals.  

 
Development Period & Milestones: 

 
The development milestone has been made in a way to ensure completion of 100 Bedded Hospital within 5 years of 

signing of Lease Agreement.   

 
i. The Developer shall take all the necessary approvals, permissions, NOC from the competent authority 

within six months from the date of signing the Lease Agreement. 

ii. The Developer shall construct minimum 15% of the total Built-up area within one year from the date of 

Lease Agreement. 

iii. The Developer shall start OPD facility within two years of signing of Lease Agreement.  

iv. The Developer shall Complete 50 bedded hospital within three years from the date of Lease 
Agreement.  

v. The Developer shall Complete 100 bedded hospital within five years from the date of Lease 
Agreement.  

vi. Scheduled Project Completion Date: Means the last day of 60 (Sixty) months starting from the 90 
days of signing of lease deed or the date on which NRDA hand over Assets, to the Developer, 
whichever is later. 

2.2.1.   Provided further that in the event of any delay attributable to the NRDA in handing over possession of 

the NRDA Asset to the Lessee, the said period of 60 Months shall be extended suitably on mutual 

consent. For the avoidance of doubts, the Lessee shall be obliged to procure from NRDA a letter 

recording the date on which such hand over of assets would have been effectuated by NRDA.  

2.2.2 Provided further that in the event an early Termination/determination of this Agreement by NRDA in 

accordance with the provisions hereof, the Development Period shall mean and be limited to the period  
 

commencing from the Agreement Date and ending with the date of Termination/determination of this 
 

Agreement. 
  
2.3. Deleted 
 

 
2.4. Access to NRDA Assets  
 
2.4.1. In Consideration of the Lessee agreeing to perform and discharge its obligations as set forth in this 
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Agreement, NRDA hereby agrees to grant permission and consent to the Lessee to use the NRDA 

Asset for the purpose of implementing the Project in accordance with this Agreement and puts the 

Lessee in exclusive possession thereof, in terms of this Agreement.  

2.4.2. The Lessee shall at its costs, charges and expenses be obligated to make such development and 

improvements in the NRDA Asset as may be necessary or appropriate for development of the Project in 

conformity with the approved building plans and subject to the terms and conditions of this Agreement.  

2.4.3. The Persons obtaining access to the Site shall conduct their activities and operations at their own risk, 

cost and expense and in such manner so as to cause minimum disruption to the construction, operation  
 

and maintenance of the Project consistent with the purpose of the Person gaining such access. 
 
2.5. Use of NRDA Assets  
 

The Lessee shall not without the prior written consent or approval of the NRDA, use the NRDA Asset for 

any purpose other than for the purposes of developing the Project, as hereby permitted and for 

purposes incidental thereto as permitted under this Agreement or as may otherwise be approved in 

writing by the NRDA.  
 
2.6. Information about NRDA Assets  
 

The information about the NRDA Assets as set out in Schedule II is provided by the NRDA in good faith 

and with due regard to the maters for which such information is required by the Lessee. The NRDA 

agrees to provide to the Lessee, upon a reasonable request, any further information relating to the 

NRDA Assets, which the NRDA may now possess or may hereafter come to possess. The NRDA 

makes no representation and gives no warranty (whether express or implied) to the Lessee in respect of 

the condition of the NRDA Assets.  

2.6.1. Lessee acknowledges that before entering into this Agreement, it has had sufficient opportunity to 

investigate the Site, and  
 

i. accepts full responsibility for its condition (including but not limited to its geological condition, any toxic 

contamination, the adequacy of the road connectivity links to the Site and the availability or unavailability 

of adequate supplies of water and electricity); and  
 

ii. agrees that it shall not be relieved from any of its obligations under this Agreement or be entitled to any 

extension of time or financial compensation by reason of the unsuitability of the Site (or part thereof) or 

for any other reason pertaining to the Site.  

2.7. Acceptance of the NRDA Assets  
 

The Lessee hereby agrees to accept possession of the NRDA Assets on 'as is where is' basis.  
 
2.8. Peaceful Possession  
 

The NRDA warrants that the Lessee shall, subject to complying with the terms and conditions of this 

Agreement, remain in peaceful possession and enjoyment of the NRDA Assets during the Development 

Period. In the event the Lessee is obstructed by any Person claiming any right, title or interest in or over 

the NRDA Assets or any part thereof or in the event of any enforcement action including any 

attachment, restraining order, appointment of receiver or liquidator being initiated by any Person 

claiming to have charge on the NRDA Assets or any part thereof, the NRDA shall, if called upon by the 

Lessee, co-operate with the Lessee to defend such claims and proceedings. The Lessee and NRDA 

shall jointly bear and pay the costs pertaining to any such defence by NRDA.  
 
2.9. Scope of the Project 

Development  

The obligations of the Lessee in respect of the Project shall include the following:  
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(a) construction and procurement of the Hospital on the Site as set forth in Schedule-I; 

(b) operation and maintenance of the Hospital in accordance with the provisions of this Agreement; and 

(c) performance and fulfilment of all other obligations of the Lessee in accordance with the provisions of 

this Agreement and matters incidental thereto or necessary for the performance of any or all of the 

obligations of the Lessee under this Agreement 

(d) Construction, development and maintenance of all infrastructures, including forward and backward 

connectivity thereof, such as, roads and pathways, water supply, underground sewerage, solid waste 

collection and disposal system, storm water drainage, electricity / power distribution through 

underground cables and indoor transformers, telecommunication, security system, parking, firefighting, 

landscaping etc., in conformity with the approved Building Plans and this agreement  

(e) Secure the Project Land from any kind of encroachment, unauthorized occupation and unauthorized 

construction  

(f) Providing all services of acceptable standard in relation to the Clause 2.9 (d) and (e) above, 

Operation and Maintenance of the Project during and after implementation of the Project as 

contemplated in this agreement, and as per the approved Building Plans, subject to terms and 

conditions of this agreement  

(g) Administration and management of the Project as contemplated herein.  

 
2.10. Operation and Maintenance (O &M)  

 
 
2.10.1 During the Operation Period, the Lessee shall operate and maintain the Hospital in accordance with this 

Agreement either by itself, or through the O&M Contractor and if required, modify, repair or otherwise 

make improvements to the Hospital to comply with the provisions of this Agreement, Applicable Laws 

and Applicable Permits, and conform to Good Industry Practice. The obligations of the Lessee 

hereunder shall include: 

(a) Collecting and appropriating the Fees from Patients; 

(b) Achieve and maintain accreditation of the Hospital with MCI;  

(c) Carry out periodic maintenance of the Hospital; 

(d) Undertake routine maintenance of the buildings, structures and other necessary infrastructures; 

(e) Protection of the environment and provision of equipment and materials thereof; 

 

2.10.2 The Lessee shall remove promptly from the Hospital, as the case may be, all surplus construction 

machinery and materials, waste materials (including hazardous materials and waste water), rubbish and 

other debris (including, without limitation, accident debris) and keep the Hospital in a clean, tidy and orderly 

condition, and in conformity with the Applicable Laws, Applicable Permits and Good Industry Practice 

 

2.10.3 The Lessee shall ensure that immediate medical aid is provided to all Patients, including medico-legal 

cases, without waiting for arrival of police or legal formalities 

2.10.4 The Lessee shall procure that all times during the Operation Period, the Hospital conforms to the 

maintenance requirements in accordance with the provisions of this Agreement, Applicable Laws, Applicable 

Permits and Good Industry Practice (the “Maintenance Requirements”) 
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2.10.5 Deleted. 

2.10.6 The Lessee shall comply with the provisions of this Agreement, Applicable Laws and Applicable Permits 
and conform to Good Industry Practice for securing the safety of the Patients, visitors and staff. In particular, 
the Lessee shall develop, implement and administer a surveillance and safety programme for providing a 
safe environment on or about the Hospital, and shall comply with the safety requirements (the “Safety 
Requirements”). 

2.10.7 Unless otherwise expressly provided in this Agreement, all costs and expenses arising out of or relating 

to Safety Requirements shall be borne by the Lessee. 

 
2.10.8 Any default under this agreement on the part of any Operator, operating on behalf of the Lessee shall be 

deemed to be the default of the Lessee  

 
ARTICLE 3: DELETED 
 
ARTICLE 4: SUB LEASE DEED 
 
4.1 Sub Leases Mechanism  
 

The Lessee shall solely be responsible to ensure Lease ability of the Project for leasing the Commercial 

units and same shall  be done after taking the prior approval from the authority. 

4.1.1 Deleted 
 
 
 
4.1.2 Sub Lease price  
 

The Lessee will have the right to decide the Lease price of Commercial Units, regard being had to then 

prevailing market rates of comparable units in Raipur / Naya Raipur.  

The Lessee will have the right to decide the amount, to be paid by the owners of Commercial Units as 

one time during the handing over of Commercial  units for social, recreational common infrastructure, 

regard being had to then prevailing market rates of comparable units in Raipur / Naya Raipur.  
 

The Lessee will have the right to decide the amount, to be paid by the owners of Commercial  Units as 

recurring fee per month for providing service, maintenance of infrastructure and social, recreational 

common infrastructures, regard being had to then prevailing market rates of comparable units in Raipur / 

Naya Raipur.  

The Lessee shall submit a copy of the duly registered Lease deed executed with the buyer within 15 

days from the execution of the said deed.  
 
4.1.3 Allotment Procedure  
 

The lessee shall be free to decide the allotment procedure in accordance with the best business practice 

in a fair manner. The Lessee shall inform and communicate the following to the prospective  
 

allottees clearly in writing: 
 

a) NRDA shall have no liability to the Lessee or to the allottees for any act resulting from a breach by 

Lessee of its obligations under this Agreement or any agreement or commitment made by the 

Lessee to any third party including the allottees and owners of the commercial units.  
 

b) If NRDA issues Termination Notice for Lessee’s Event of Default under Article 13.1, of this 

agreement, then NRDA shall not have the obligation to develop and operate the Project itself or 

through its agents/affiliates from the date of such termination Notice  
 

c) If NRDA decides to so develop the Project, then NRDA shall provide during the period in which 

Termination Notice is in effect, notice to the Lessee, to step in (whether itself or through its 
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agents/affiliates) and shall carry on the development to such extent and at such additional cost to  

be borne by the allottees as it may deem fit. In such case, NRDA shall not be liable in any manner 

to the third party including the allottees and owners of the Commercial  units for the any liability or 

commitment made by the Lessee. 
 

d) In the event of Termination of this Agreement, NRDA shall have no liability towards any third party, 

lenders to the Lessee, contractors, service providers, suppliers or allottees / owners of Commercial  

units with whom Lessee has any kind of contractual obligation and the Lessee shall remain solely 

liable for its liability and obligations  

4.1.4 Deleted  
 
4.1.5 Deleted  
 
4.1.6 Deleted 
 
4.1.7. Deleted  
  
4.1.8 Service Charges  
 

The lease holders shall be liable to pay the service charges towards the operation and maintenance of 

external infrastructure, to NRDA. The NRDA reserves right to modify the service charges from time-to -

time. The Lease deed should clearly indicate the above provisions. 
 
4.2 Lessee’s Liability to Commercial  Unit owners  
 

The Lessee further agrees and undertakes that it shall be solely and exclusively liable to the 

Commercial  Unit owners for all acts and omissions attributable to the Lessee and/or the Contractor 

and/or the Operator / Service provider.  

4.3 Deleted 
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ARTICLE 5: CONSIDERATION 

 

5.1 In consideration of the NRDA granting the Lease, the Lessee shall pay to NRDA the Land Premium 

as mentioned below:  

5.2 Land Premium   
5.1 "Land Premium" means the total amount payable by the Lessee to NRDA that is Rs. --------------------- 

(Rupees ------------------------- only) being the consideration payable by the Lessee for the Project Land on 

Lease in strict adherence with the terms hereof. NRDA received an amount of Rs. ------------------------- 

(Rupees ----------------- only) by way of -------------- Bank Draft ----------------------------------------------dated ---

--------------- for Rs. ------------------/- (Rupees ----------------only) issued by -----------Bank---------------- being 

20% (Twenty Percent) of the accepted Land premium and the cost of assets on the land if any less the 

amount of EMD, (If the EMD has been deposited in the form of Bank Draft) or 20% (Twenty Percent) of 

the accepted Land premium if the EMD has been deposited in the form of Bank Guarantee in favour of 

CEO and payable at Raipur/ Naya Raipur and tax as applicable, if any and also pay advance lease rent 

@2% of total land premium, and submit Bank Guarantee of Balance land premium. Bank Guarantee shall 

be stepped down on pro rata basis against the payments received by NRDA for subsequent installments.  

In the event of delay beyond the due date in the payment of Remaining Land Premium/lease rent by the 

applicant, NRDA shall be entitled to forfeit, call in, retain and appropriate the delinquent amount from the 

aforesaid Bank Guarantee. In the event such bank guarantee cannot be forfeited and enchased by NRDA for 

any reason whatsoever, the same shall be constitute an applicant event of default and shall  entitle the 

authority to terminate this agreement in accordance with the provisions of Article hereof. before signing of this 

agreement. The Lessee shall pay the balance and outstanding land premium in accordance with the timelines 

specified in Schedule IV. Under no circumstance except provided in this Agreement, the accepted shall be 

altered and this is essence of this Agreement. 

Payment Schedule is as follows: 

S. No Payment as % of Land Premium Payment Schedule 

1.       
20% of the accepted Land premium (less the 
amount of EMD if the EMD has been deposited 
in the form of Bank Draft) 

within 90 (Ninety) days of issue of the 
Notice of Award (NoA) or signing of 
agreement, whichever is earlier. 

2.       
20% (Twenty percent) of Land premium + 7% 
simple interest on 80% of the Premium 

Before 30 days of completion of Second 
Anniversary of the NoA 

3.       
20% (Twenty percent) of Land premium + 7% 
simple interest on 60% of the Premium 

Before 30 days of completion of Third 
Anniversary of the NoA 

4.       
20% (Twenty percent) of Land premium + 7% 
simple interest on 40% of the Premium 

Before 30 days of completion of Fourth 
Anniversary of the NoA. 

5.       
20% (Twenty percent) of Land premium + 7% 
simple interest on 20% of the Premium 

Before 60 days of completion of Fifth 
Anniversary of the NoA 

 

The Lessee shall submit Bank Guarantee of Balance Land Premium at the signing of Lease Agreement. The 

said Bank Guarantee shall be valid for four (4) years from the date of signing of lease agreement or till the 

applicant make the full payment of the land value.  Bank Guarantee shall be stepped down on pro rata basis 

against the payments received by NRDA for subsequent instalments. 

 
5.2.1 The Lessee shall bear and pay any and all taxes, duties, charges, levies and cess as may be levied on 

the land premium.  

5.2.2 In case of delay on the part of the Lessee to pay any instalment of the Land Premium (as specified in 

schedule IV hereto) then without prejudice to NRDA rights of Termination and reversion, NRDA shall 
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charge interest on such outstanding installment/s at Delayed Interest.  

5.3 Deleted 

5.4 Deleted 

  

 

ARTICLE 6: PROJECT REQUIREMENTS 
 
6.1 Deleted 
6.2 Deleted 
6.3 Project Implementation Schedule  
 
6.3.1 The Lessee shall in accordance with the terms and conditions of this agreement submit to NRDA for 
approval of Project Implementation methodology, Construction Milestones and time schedule within 60 days 
from the date of this agreement 
 
6.3.2 The whole of the work under the project shall be carried out strictly in accordance with the scope 

 indicated in this Agreement, and as per the following: 
 1) National Building Code 
 2) Codes & Standards of Bureau of Indian standards 
 3) In case of difficulty in implementation, any other standard specification approved by the 

steering Group, the Lessee shall adhere to the above specification given above in same order of 
preference. 

 
6.4 Obligations of the Lessee for the Designs and Drawings. 

 

 
 

                                    

 
6.4.1 The Lessee shall not make any change in any approved Designs and Drawings without the prior written 

consent of the NRDA and shall abide by the terms and conditions thereof. Provided that the Lessee, for 

more efficient functioning of the Project may, propose to the appropriate authority and NRDA, changes 

to the approved Designs and Drawings and specifications of any equipment consistent with all design 

standards applicable to the Project and the Applicable Laws. The competent authority shall review such 

proposed changes and communicate their approval or otherwise thereto in writing to the Lessee. The 

decision of the competent authority in this regard shall be final and binding.  
 
6.4.2 Notwithstanding the approval by the competent authority, the Lessee shall be solely responsible for any 

defect and/or deficiency in the Designs and Drawings and construction and any defect thereto relating to 

the Project or any part thereof and accordingly the Lessee shall at all times remain responsible for its 

obligations under this Agreement.  

6.4.3 Any review of the Designs and Drawings conducted by the NRDA is solely for the NRDA own 

information and that by conducting such review, the NRDA does not accept any responsibility for the 

same.  
 
6.4.4 The Lessee shall in no way represent to any Person that, as a result of any review by the NRDA the 

NRDA has accepted responsibility for the engineering or soundness of any work relating to the Project 

or part thereof carried out by the Lessee and the Lessee shall, subject to the provisions of this 

Agreement, be solely responsible for the technical feasibility, operational efficiency and reliability of the  

Project or any part  thereof. 
 
6.5 Development  
 
6.5.1 Subject to the above provisions, the Lessee shall complete the implementation of the Project in 

accordance with the approved Designs and Drawings and Project Schedule within the Development 

Period. The Lessee shall obtain necessary approval from competent authority for completion of 

construction of Project in accordance with the provisions of this Agreement.  

a) The Lessee shall make its own arrangement for procuring all the materials required for 

execution of the work as prescribed in this Agreement,  
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b) The Lessee shall follow good construction practice.  
 
6.5.2 The quality and the quantities of various items of the Project shall be the sole responsibility of the 

Lessee.  

6.5.3  The Lessee shall ensure that the Project is developed and implemented in accordance with this 

Agreement in a proper, maintaining good workmanship using Good Industry Practice satisfying all the 

applicable Indian standard codal provisions. 
 
6.5.4 The Lessee shall comply with and shall ensure that its Contractors also comply with all the statutory 

provision for the time being in force in respect of the persons employed/ engaged by it or its Contractors 

for and in relation to the Project.  
 
6.5.5 During and after the development of the Project, if on inspection by the NRDA any part of the Project is 

found to be damaged or structurally compromised or substandard then that shall be removed and 

replaced in accordance with such advice from the NRDA, at the cost of the Lessee. No additional time 

shall be granted for the same.  

6.5.6 The Lessee shall not store / set up any construction materials, equipment, machineries, plants, debris 

outside the Project Land, neither allow any of its contractors, suppliers to do so.  

6.5.7 The Lessee shall, by itself or through its Subcontractors, at its cost and risk undertake the development 

of the Site, including land filling, levelling, clearing, shifting of utilities, landscaping and demarcation and 

division of the Site etc. for establishment of the Project Facilities, in accordance with the provisions of 

this Agreement, including the Specifications and Standards and Good Industry Practice.  

6.5.8 The Lessee shall on and from the Agreement Date, in accordance with the Specifications and 

Standards, develop the Site and requisite infrastructure facilities so as to:  

(a) efficiently manage, make available, maintain and operate the Project Facilities consistent with 

prudent standards of safety and technical sufficiency;  

 
(b) provide the necessary resources for the operations and maintenance of the Project Facilities;  

 

(c) provide non-discriminatory access of the Facilities and Services within the Project Facility to the 

users and other persons.  

 
6.6 Access to NRDA  
 
6.6.1 All works under or in course of execution or executed in the pursuance of this Agreement shall at all-

time be open to the inspection of NRDA or its authorized representatives. The Lessee shall at all times 

during regular working hour and at all other time either himself be present to receive orders and 

instructions or have a responsible agent duly authorised in writing present for that purpose. Order given 

to the Lessee's duly authorised agent/representative shall be considered to have the same force and 

effect as if they had been given to the Lessee himself. Provided that failure on the part of the NRDA to 

inspect any works shall not, in relation to such works, (a) amount to any consent or approval by the 

NRDA nor shall the same be deemed to be waiver of any of the rights of the NRDA under this 

Agreement and (b) release or discharge the Lessee from its obligations or liabilities under this 

Agreement in respect of such work.  
 
6.6.2 NRDA shall retain its right of access to the Project Assets and the Project to be built by the Lessee as 

contemplated herein and/or any other development activity that NRDA may undertake in and around  
 

the Project Land during the Development Period and thereafter. 
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6.7 Utilities  
 

a) The Lessee shall have to make its own arrangement for water required for construction & 

development of project facilities during the construction phase. The bulk water supply system of  

 
NRDA shall be in place within the sector sometime during the Lease period. The lessee may take a 

bulk water supply connection for the project at its own cost, on payment of applicable rates. NRDA 

shall make every effort to provide water for construction purpose from its existing sources at the 

rates as may be decided by NRDA. However supply of water during construction by NRDA is not 

obligatory. 
 

b) The lessee shall obtain a temporary connection for electricity during the construction phase from the 

CGPDCL as per their terms and condition at his own cost during construction phase. The NRDA is 

undertaking the work of power distribution through underground cables which is expected to be 

complete sometime during the Lease period. The lessee shall take connection from the NRDA 

system for the project when the system is commissioned.  

c) Main storm drains will be laid by NRDA along the peripheral roads. The Lessee shall connect the 

drains discharging from the project site to the main drains at its own cost. Drains shall be 

constructed by the Lessee as per the detailed designs and drawings approved by NRDA.  
 

d) Main sewer for connection will be made available by NRDA along the peripheral roads of the Project 

Land sometimes during the lease period. The Lessee shall connect the sewers discharging from the 

project site to the main drains at its own cost. Underground sewer network shall be constructed by 

the Lessee as per the detailed designs and drawings approved by NRDA.  

e) The peripheral road of the project land shall be constructed by NRDA during the Lease period 

Lessee shall construct the approach road connecting the Project land with peripheral road and 

internal roads with the project land at its cost, as per the specifications approved by NRDA.  
 

f) The Lessee also ensures provision of telecommunication lines. The cost for the same shall be borne 

by the Lessee.  
 
6.8 Insurances  
 

6.8.1 Insurance during development stage Lessee shall procure and maintain, at no cost to NRDA, during the 

construction stage of the Project, such insurances as may be required under Indian law and such 

insurances as Lessee may reasonably consider necessary or desirable in accordance with Good 

Industry Practice. 
  
6.8.2 Deleted  
 
6.8.3 Evidence of insurance cover  
 

The Lessee shall furnish to NRDA certified true copies of certificates and policies of insurances in 

respect of insurances obtained in relation of the Project immediately (within 10 days) and from time to 

time as may be reasonably requested by NRDA Lessee shall furnish evidence to NRDA that the 

relevant premiums have been paid or policies remain in force.  

6.8.4 Application of insurance proceeds  
 

The proceeds from all insurances claims, except life and injury, shall be applied for any necessary 

repair, reconstruction, reinstatement, replacement, improvement, delivery or installation at the Project  
 

Land and in relation to the Project. 
 
6.9 Financing  
 
6.9.1 The Lessee will have to make arrangement for procuring the Financing of the Projects from its own 

resources or from open market borrowings such as from Banks or any other financial institution, against 
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the security of the License in terms of this Agreement. NRDA shall not furnish any guarantee 

whatsoever for the repayment of the loans or debentures floated by the Lessee. The Financing 

structure, the nature of instruments to be used and portion of debt and equity shall be decided by the 

Lessee at his own cost and risk.  
 
6.9.2 No advance/s loans will be provided to the Lessee by the NRDA for and in relation to the Project.  
6.9.3 The Lessee shall not assign its rights, title, interest or obligation or create a Security Interest with 

respect to its rights under the Agreement or any part thereof in favour of any Person without the prior 

written consent of the NRDA. However, with the prior written consent of NRDA, Lessee can assign its 

rights, interest or obligation or create a Security Interest with respect to its rights under the Agreement in 

favor of Banks or financial institutions. 

  
6.10 Appointment of Contractors  
 
6.10.1 The Lessee may appoint Contractor/s under intimation to the NRDA, for-  
 

a) Construction and development of the Project;  
 

b) Marketing of the Project and/or  
 

c) Operation and maintenance of the Project;  
 
6.10.2 For the avoidance of doubt, it is hereby clarified that notwithstanding the appointment of a Contractor 

by the Lessee for any of the aforesaid purposes, the Lessee shall be liable for the performance of its 

duties and for the discharge of all its obligations and responsibilities which it shall have towards NRDA 

under this Agreement and the appointment of Contractor(s) for any of the aforesaid purposes shall 

neither release nor exonerate the Lessee from its obligations hereunder, including full and timely 

compliance with the terms of this Agreement. The Lessee does hereby also agree and acknowledge 

that it shall remain responsible for obligations performed or to be performed by the Contractor to the 

same extent as if such obligations were to be always performed by the Lessee.  

6.10.3 The Lessee further undertakes and covenants that it shall be solely responsible for all payments to be 

made to the Contractors and shall indemnify and keep NRDA indemnified and harmless from and 

against any and all losses, claims, damages, liabilities, costs (including attorneys fees and 

disbursements) and expenses that NRDA may incur, in so far as such losses directly arise out of, in 

any way relate to, or result from the non-performance by the Lessee of its obligations to the Contractors 

including non-payment of any monies to such Contractors.  
 
6.10.4 The Lessee acknowledges and undertakes to ensure that the terms of any agreement between the 

Lessee and the Contractors shall be in conformity with the provisions of this Agreement and in the 

event of any conflict between such agreement and this Agreement the provisions of this Agreement 

shall prevail. The Lessee undertakes that in every agreement which it shall enter into with the 

Contractor(s), the following provision shall be included:  

"It is hereby agreed and acknowledged by and between the Parties hereto that the [Lessee] has 

executed this Agreement in favour of the Contractor in exercise of this rights under the agreement 

dated...................... executed between the [Lessee] on the one hand and the NRDA on the other ("the 

Development Agreement") and as such, this Agreement shall at all times be subject to the provisions of 

the Development Agreement between the Lessee and NRDA. For the avoidance of doubt, it is hereby 

clarified that in the event of inconsistency or conflict between the terms of this Agreement and the 

Development Agreement, the terms of the Development Agreement shall prevail. The Contractor 

hereby acknowledges that it is aware of and understands all the material terms and conditions of the 

Development Agreement between the Lessee and NRDA as are applicable to the provision of services 

under this Agreement and undertakes that it shall in the provision of the services under this Agreement, 
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be subject to the same restrictions and liabilities as the [Lessee] under the  
 

Development Agreement as applicable" 
 

 
6.11 Completion Certificate for the Project  

On completion of the entire Project, the Lessee shall submit the following documents and shall apply for 

issuance of a "Completion Certificate" to NRDA: 
 

i. No dues certificate from various statutory agencies and utilities.  
 

ii. Submission of all the as-built drawings or any other documents as may be required by the NRDA.  
 

iii. An affidavit confirming that the Lessee has cleared and settled its debts under the Financing 

Documents and cleared any/all liabilities and obligations pertaining to the Project.  
 

iv. An affidavit confirming that the Lessee has constructed the Project as per the approved Building 

plans, instructions of NRDA and the Steering Group and in conformity of Indian Standard codes  
 

The NRDA after due verifications, shall issue Completion Certificate within 30 working days of receipt of 

such application from the Lessee. In the event of deficiencies, the NRDA will communicate such 

deficiencies to the Lessee within 25 working days. After rectification of deficiencies within a period of 30 

days, after the date of receipt of the said communication from NRDA, the Lessee shall again apply for 

Completion Certificate along with a compliance report. The NRDA may issue the Completion Certificate 

after due verification of the said revised application by the Lessee, before the expiry of 15 working days 

after the date of receipt of the revised application. 
 
6.11.1 Delay in completion of the Project  
 

In case of delay in achieving the completion of the construction of the Project as per the Development 

Period as specified in clause 2.2 and subject to satisfaction of NRDA for the reasons of such delay, the 

Lessee may be allowed extension of time to complete the development of the Project on payment of 

surcharge to NRDA in the following manner:  

Block of time extension Period of Extension 

Amount of Surcharge as 
percentage of Development 

Premium to be paid 
separately for each of the 

blocks of extension of time 

First Twelve Months or part thereof 5% (Five Percent) 

Second 
Twelve Months or part thereof on 

expiry of First Extension of Time 
7% (Seven Percent) 

Third 
Twelve Months or part thereof on 

expiry of Second Extension of Time 
10% (Ten Percent) 

 

Provided that the extension in time shall be granted for Twelve months or its part at one time and such 

extension shall be granted maximum for three years. If development of the Project is not completed within 

such extended period that is after the expiry of Third Block of extension of Time as described above, 

then it shall be treated as Lessee's Event of Default 

6.12 Deleted  
 
6.13 Third Party Agreement  
 

The Lessee shall ensure that the terms of any Third Party Agreement, which it may enter into, shall be in 

conformity with the terms and conditions of this Agreement. Further, each such Third Party Agreement shall 

include provisions to the effect that in the event of a conflict (direct or indirect) between the provisions of this 
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Agreement and the Third Party Agreement(s) on the other, the provisions of this Agreement shall prevail and 

such Third Party Agreement shall stand modified to that extent.  

6.14 Obligations of the Lessee  
 
6.14.1 Development phase  
 

In addition to any of its other obligation under this Agreement, during the development phase, the 

Lessee shall  

i. in accordance with the Project Schedule, commence and complete the Project to the satisfaction of 

NRDA.  
 

ii. entrust responsibility for Project management and construction to professionally competent Person.  
 

iii. obtain all necessary Approvals from all the statutory authorities, and such other Approvals and 

permits as may be needed during the construction/operation of the Project;  

iv. comply with Applicable Laws and give priority to safety in its construction and planning activities in 

order to protect life, health, property and environment.  
 

v. provide to the representative(s) of the NRDA, at any time access to the Project Land to review 

progress in construction and operation of Project and to ascertain compliance with any of the 

requirement of this Agreement.  
 

vi. promptly carry out at its cost such further works as may be necessary to remove any defects or 

deficiencies observed by the Steering Group and NRDA’s representative to ensure completion of 

construction of the Project in all respects in accordance with the provisions of this Agreement.  
 

vii. furnish operational information as and when requested for by NRDA, within a reasonable time  
 

viii. meet all the costs of operation, maintenance and repairs of the Project or any part thereof; as per 

the provisions of this agreement  

ix. maintain the Project in accordance with the Good Industry Practice with the objective of providing 

adequate service standards and ensuring that the Project to be transferred to the 

NRDA/buyers/members upon expiry of the Development Period are in good condition, normal wear 

and tear excepted;  

x. pay taxes and duties as per applicable laws  
 

xi. Disclosure of the relevant information to the perspective buyers of the housing stock created under 

this agreement.  
 
6.14.1.1 Development milestones:  
 

a. The Developer shall take all the necessary approvals, permissions, NOC from the competent 

authority within six months from the date of signing the Lease Agreement. 

b. The Developer shall construct minimum 15% of the total Built-up area within one year from the 

date of Lease Agreement. 

c. The Developer shall start OPD facility within two years of signing of Lease Agreement.  

d. The Developer shall Complete 50 bedded hospital within three years from the date of Lease 

Agreement.  

e. The Developer shall Complete 100 bedded hospital within five years from the date of Lease 

Agreement.  

f. Scheduled Project Completion Date: Means the last day of 60 (Sixty) months starting from    the 

90 days of signing of lease deed or the date on which NRDA hand over Assets, to the Developer, 

whichever is later. 

 
 
6.14.2 Post development phase  
 

The Lessee after completion of the Project fully and completely in terms of this Agreement, shall clear 

the Project Land of all debris and remove all unused materials, plants, machinery, equipment and 
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clearing the site of all temporary structures, site offices, labour camps, utility lines, etc. 

constructed/erected for the development of the Project and shall, thereafter, apply to the NRDA for 

issuance of the Completion Certificate which shall be issued by the NRDA in terms of and subject to 

the provisions contained in, Article 6.11 hereof. The Project shall be treated as complete, only after 

Completion Certificate is issued by the NRDA.  

6.14.3 Operation and Maintenance Period  
 

In addition to any of its other obligation under this Agreement, during the Operation and maintenance 

Period, the Lessee shall manage, operate, maintain the Project and shall repair the project 

components, whenever required, entirely at its cost, charges, expenses and risk in accordance with the 

provisions of this Agreement. The Lessee's obligations under this Agreement shall include but not be 

limited to the following: 
 

a. Make available all necessary financial, technical, technological, managerial and other resources for 

operation, maintenance, repair and replacement of the Project and its components in a timely 

manner  
 

b. Ensure Maintenance of proper and accurate record/data/accounts relating to operations of the 

Project and the revenue earned therefrom;  
 

c. Comply with applicable laws including those relating but not limited, health, environment and 

labour;  

 
6.14.4 Obligations related to Change in Ownership 

 The Lessee shall not undertake or permit any Change in Ownership except with the prior approval of Authority. 

Notwithstanding anything to the contrary contained in this Agreement, the Lessee agrees and 

acknowledges that: 

(i) all acquisitions of Equity by an acquirer, either by himself or with any person acting in concert, 

directly or indirectly, including by transfer of the direct or indirect legal or beneficial ownership or 

control of any Equity, in aggregate of not less than 15% (fifteen percent) of the total Equity of the 

Lessee; or 

(ii) acquisition of any control directly or indirectly of the Board of Directors of the Lessee by any 

person either by himself or together with any person or persons acting in concert with him  

shall constitute a Change in Ownership requiring prior approval of the Authority from national security and 

public interest perspective, the decision of the Authority in this behalf being final, conclusive and binding 

on the Lessee, and undertakes that it shall not give effect to any such acquisition of Equity or control of 

the Board of Directors of the Lessee without such prior approval of the Authority. For the avoidance of 

doubt, it is expressly agreed that approval of the Authority hereunder shall be limited to national security 

and public interest perspective, and the Authority shall endeavour to convey its decision thereon 

expeditiously. It is also agreed that the Authority shall not be liable in any manner on account of grant or 

otherwise of such approval and that such approval or denial thereof shall not in any manner absolve the 

Lessee or its Contractors from any liability or obligation under this Agreement. 

For the purposes of this Clause 6.14.4: 

(a) the expression “acquirer”, “control” and “person acting in concert” shall have the meaning 

ascribed thereto in the securities and Exchange Board of India (Substantial Acquisition of Shares 

and Takeover) Regulations, 1997 or any statutory re-enactment thereof as in force as on date of 

acquisition of Equity, or the control of the Board of Directors, as the case may be, of the Lessee; 
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(b) the indirect transfer or control of legal or beneficial ownership of Equity shall mean transfer of the 

direct or indirect beneficial ownership or control of any company or companies whether in India or 

abroad which results in the acquirer acquiring control over the shares or voting rights of shares of 

the Lessee; and  

(c) power to appoint, whether by contract or by virtue of control or acquisition of share of any company 

holding directly or through on or more companies (whether situate in India or abroad) the Equity of 

the Lessee, not less than half of the directors on the Board of Directors of the Lessee or any 

company, directly or indirectly whether situate in India or abroad, having ultimate control of not less 

than 15% (fifteen percent) of the Equity of the Lessee shall constitute acquisition of control, directly 

or indirectly, of the Board of Directors of the Lessee. 

(d) It shall at no time undertake or permit any Change in Ownership except in accordance with the 

provision of clause 6.14.4 (a to c) and that each consortium member whose technical and financial 

capacity was evaluated for the purposes of qualification and short-listing in response to the Request 

for Proposal shall hold at least 26% (twenty six per cent) of Lessee’s issued and paid-up equity; 

during the Construction Period. 

 

   
6.15 Obligations of the NRDA  
 

In addition to any of its other obligations under this Agreement, during the Development period, the 

NRDA shall:  

a Grant permission and consent to Lessee, to develop the land required for the development of the 

Project. The Project Land shall be made available to the Lessee by NRDA free from all 

encumbrances and occupations  
 

b grant permission to Sub-Lease the built up area / plot in proportion to the payment of premium as 

per the provisions of "Chhattisgarh Vishesh Kshetra (Achal Sampatti ka Vyayan) Niyam, 2008". 

c assist the Lessee in obtaining Approvals required by the Lessee in accordance with this 

Agreement; 
 

d extend the assistance of its good office on a reasonable effort basis to assist the Lessee in the 

provision of electricity supply and telecommunications lines, sewerage and drainages to be 

brought to the boundary of the Project Land from the main lines along the peripheral roads. 

However, the cost for the same shall be borne by the Lessee; 

e develop the external infrastructure including Road, Water Supply, Electricity and Sewerage and 

made those available to the developer before 2 years of schedule completion date; and 

f provide the temporary approach road before the start of construction. 
 
6.16 General Requirements  
 
6.16.1 Additional/ altered work  
 

Any agreed additional and/or altered work in relation to the Project shall be undertaken and completed 

by the Lessee at its own cost and expenses. 
 
6.16.2 Permanent Structures  
 

No permanent structures, except those, which are ancillary to the Project (such as site office, etc), shall 

be permitted to be constructed by the Lessee. The location and layout of these ancillary structures shall 

be approved by NRDA on submission of layout of the same by the Lessee. 

6.16.3 Security Arrangements  
 

The Lessee shall make arrangement for security of the Project at its cost during the entire Lease Period 
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6.16.4 Employment of Personnel  
 

The Lessee shall employ/engage qualified and skilled personnel required to implement the Project. 

The terms of employment/engagement may be as deemed fit by the Lessee and the Lessee shall bear 

and pay all costs in this regard. All such personnel shall always remain the Lessee's responsibility. 

For efficient operation and maintenance of the Project, the Lessee shall engage adequate number of 

professionally qualified administrative, engineers and other personnel. 
 

The Lessee shall not carry out any activity that may be considered detrimental to the interests of the 

NRDA, under the Project or to the national security of India and shall make their premises available for 

inspection by any authority empowered by the NRDA or the Government of India/State Government or 

any of its agencies. Any gross violation by the Lessee shall render this Agreement liable for 

Termination. However, a notice of 30 days shall be given to the Lessee for remedying the breach. 

Depending on the nature and seriousness of breach/violation, the Lessee may apply for extension of 

time for remedying such violation, which shall be examined on merits by the NRDA. Failure to 

remedying the breach/violation, within such extended period, shall render this Agreement liable for 

Termination, without any claim on the part of the Lessee or other authorised agents. 
 
6.16.5 Law and Order  
 

The NRDA will assist the Lessee in any application that may be made for securing the assistance of 

law enforcement agencies as may be required for maintenance of law and order and protection of the 

Project's Assets. However any cost thereto would be borne by the Lessee.  

 

ARTICLE 7: OTHER CONDITIONS OF DEVELOPMENT 
 
7.1 Tax Concession  

 
The Lessee shall not be entitled to any recommendation from the NRDA for any special Tax 

concession.  

7.2 Deleted 
  

.  
 
7.3 Environmental Requirements  

 
The Lessee will have to make his own arrangements at its cost to fulfill environmental requirements 

without any cost or liability to NRDA. Any tree, if standing in the project area, required to be cut, to be 

cut only after written approval of the competent authority  

7.4 Rate of Fees for Operation and Maintenance  
 

The Lessee shall be entitled to recover the Fees from the Commercial Unit owners from the date of 

execution of the relevant Sub-Lease deed with the Commercial Unit owners. The Fees to be collected 

shall have a direct correlation with the area of Commercial Units owned by the Commercial Unit 

owners.  

The Fees to be collected shall be specified by the Lessee at the time of issuance of application form for 

marketing of the Project. The Operation and Maintenance fee shall be fixed for at least three years at 

one stretch.  

The Fees to be recovered from the Commercial Unit owners should be in consonance with the 

expenses incurred by the Lessee/Operator, as the case may be for the purpose thereof.  
 

7.5 Additional Conditions of Agreement  
 

7.5.1. Project Land Condition  
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The Lessee shall be deemed to have carefully studied the work and site conditions specifications, 

schedules and drawings and various other data and shall be deemed to have visited the site of the 

work and to have fully informed himself regarding the local conditions. Lessee shall be deemed to have 

carried out his own surveys and investigations and assessment of site conditions. Lessee is deemed to 

be fully aware of all the statutory requirements including those concerning with labour and the local 

conditions/status of availability and employment of labourers. The Lessee shall be deemed to have 

accordingly worked out his proposal. The data given by the NRDA is made available in good faith only 

for general information without any commitment or responsibility on the part of NRDA about its 

accuracy. 
 

7.5.2. Patent Material  
 

If the Lessee desires to use any designed device materials or any process covered under letters of 

patent or copy right, the right to such use shall be secured by suitable legal arrangements and 

Agreement with patent owner and copy of their Agreement shall be filed with the NRDA.  

7.5.3. Staff Accommodation  
 

The Lessee at his own cost shall make his own arrangements for housing of his staff with necessary 

amenities and protective measures. Lessee shall take all necessary precautions for the safety of the 

workers and preserving their health while working on such jobs.  

7.5.4. Precautions  
 

The Lessee shall take all the precautions against damages that may be or is reasonably likely to be 

caused to the Project from or by floods or from accidents, The Lessee shall comply with all rules and 

regulations, bye laws and directions given from time to time by any local or public authority in 

connection with this work and shall pay all fees which are chargeable on it.  
 

7.5.5. Safety  
 

The Lessee shall be solely responsible to arrange for the safety, security and welfare of the people 

employed/engaged by the Lessee for rendering services at the Project.  

7.5.6. Treasure  
 

In the event of discovery by Lessee or its employees, during the progress of the work, of any treasures, 

fossils, minerals or any other articles of value or interest, the Lessee shall give immediate intimation to 

the NRDA. Such treasure or things shall be the property of the NRDA.  

7.5.7. Labour Laws  
 

The Lessee shall comply with all the latest applicable provisions of Applicable Laws (such as Minimum 

Wages Act, 1948. The Payment of Wages Act 1936, Apprentices Act, 1961, The Contract Labour 

(regulations and abolition) Act, 1970, The EPF Act, 1952. Mines Act, Workmen compensation Act, 

1923 Child labour Act, 1986, as amended from time to time.) in respect of all the employees employed 

by it and relation to the Project.  

The Lessee shall pay any cess as applicable as per Bhawan Aur Anya Sannirman Karmakar kalian 

Upkar Adhiniyam, 1996 and Rules made thereunder.  

 
ARTICLE 8: OTHER PROVISIONS 
 

8.1 The provisions in the Naya Raipur Development Plan 2031 including the Development Control 

Regulation therein and Naya Raipur Urban Design Guideline are mandatory for any land 

development or building activity in Naya Raipur. For any other provisions required for Land 

development/ building activity, the "Chhattisgarh Bhumi Vikas Rules 1984" and National Building 
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code shall be applicable. 
 

8.2 Broadly the Project development shall include construction of Hospital, provision of internal 

infrastructures, provision of physical, social and service infrastructure, within the land parcel, 

providing forward and backward linkages, providing services and operation and maintenance, in 

conformity with this agreement  

 

ARTICLE 9: REPRESENTATIONS AND WARRANTIES 
 
9.1 The Lessee hereby represents, warrants and covenants to NRDA for itself that ("Lessee Warranties"):  
 
9.1.1 The Lessee has been duly incorporated and organised, and is validly existing and in good steering 

under Applicable Laws. The Lessee has the corporate power and authority down and operates its 

assets and properties and to carry on its business as currently conducted and proposed to be 

conducted.  

9.1.2 The copy of the charter documents (having attached thereto copies of all such resolutions are by law 

required to be attached thereto and all amendments made to date) they have been delivered to NRDA 

are true, accurate and complete. All legal and procedural requirements and other formalities concerning 

such Charter Documents have been during as properly complied with in all material respects.  
 
9.1.3 The Lessee has the legal right, power and authority to execute, deliver and perform this Agreement. All 

action on the part of the Lessee and all corporate action on the part of thread of directors of the Lessee 

necessary for the authorisation, execution, delivery and the performance of all obligations of the Lessee 

have been taken.  

9.1.4 No consent, approval, order or authorisation of, or registration, qualification, designation, declaration or 

filing with, any Governmental Authority or any other Person is required in connection with the execution 

and delivery of this Agreement.  
 
9.1.5 This Agreement when executed is valid and would constitute the binding obligations of the Lessee 

enforceable against the Lessee in accordance with their respective terms. This Agreement is, and 

when executed be, the valid and binding obligation of the Lessee, enforceable against the Lessee in 

accordance with its terms except as such enforceability may be limited by applicable bankruptcy, 

insolvency, reorganization, moratorium or similar laws affecting creditors rights generally. As of date, as 

regards the Lessee, there is no applicable bankruptcy, insolvency, reorganisation, moratorium or 

similar saws affecting creditors' rights generally.  
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9.1.6 The execution and delivery by the Lessee of this Agreement and the performance by the Lessee  
 

of its respective obligations under this Agreement do not and will not: 
 

(a) Constitute a breach of or a default under any Charter Document of the Company. 
 

(b) Result in a breach of, or constitute a default under, any contract to which the Lessee is a party 

or by which it is bound.  

(c) Result in a violation or breach of or default under any Applicable Laws or regulation or of any 

order, judgment or decree of any Governmental Authority to which the Lessee is a party or by 

which the Lessee is bound.  

9.1.7 No order has been made and no resolution has been passed for the winding up of the Lessee or for a 

provisional liquidator to be appointed in respect of the Lessee and no petition has been presented and no 

meeting has been convened for the purpose of winding up the Lessee. No receiver has been appointed in 

respect of the Lessee or all or any of its assets. The Lessee is not insolvent or unable to pay its debts as 

they fall due. 

9.2 NRDA represents and warrants to the Lessee for itself that ("NRDA Warranties"):  
 
9.2.1 It is a body corporate established and constituted under the laws of India and has the power to enter into 

contract.  

9.2.2 It has the full power, authority and legal right to acquire, hold, administer and transfer property and to 

carry on its business.  
 
9.2.3 It has the capacity and is capable of executing a full, valid and registrable transfer of the Project Land 

either on freehold or on lease hold basis.  

9.2.4 As on the date of the Agreement it has no knowledge nor received any notice that the Project Land or 

any part thereof is and will be subject to any compulsory acquisition by any authority or Governmental 

body.  
 
9.2.5 It has not entered into any other Agreement, contract, transaction, arrangement of understanding in 

relation to the development of the Project with any third party, or for the Lease, lease, assignment, or 

other disposition in whole or in part in respect of the Project Land;  
 
9.2.6 The statement contained in the recitals to this Agreement are true, correct, accurate in all respects;  
 
9.2.7 It has disclosed and raised all facts, information, matters, issues, within its knowledge and its view 

material to the Project and which the Lessee ought and should reasonably know of, for purposes of the 

Project and has/will not conceal any facts/information/matters/issues from the Develop.  
 
9.2.8 This Agreement when executed shall be valid and would constitute the binding obligations of NRDA and 

would be enforceable against NRDA in accordance with respective terms;  

9.2.9 The execution, delivery and performance of this Agreement by NRDA will not:  
 

(a) Violate any court order, judgement, injunction, award, degree or writ against, or binding 

upon, NRDA or upon its securities, properties or business.  

(b) Violate any law of India.  

 

ARTICLE 10: MORTGAGE OF ASSETS 
 

The Lessee may mortgage the land with the Central Government, State Government, Nationalized bank, Life 

Insurance Corporation, Chhattisgarh State Finance Corporation, Housing and Urban Development Corporation 

or any other Financial Institution with prior permission from Authority as per the provisions of Rule 22 (1), 

"Chhattisgarh Vishesh Kshetra (Achal Sampatti ka Vyayan) Niyam, 2008" .However the permission for the mortgage 

shall be granted subject to the following conditions- 
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A. The mortgage permission shall be granted (where the project land is not cancelled or any 

show cause notice is not served), after registration of Lease Agreement, only in favour of 

Bank/Govt. organization/approved financial institution on receipt of simple request from the 

Lessee. The Lessee should have valid time period for construction as per terms of lease 

Agreement or should have obtained valid extension of time for construction and should have 

cleared up-to-date dues. 

B.     The Lessee shall submit the following documents: 

a. Sanction letter of the concerned Bank/approved financial institution. 

b. An affidavit on non-judicial stamp paper of appropriate value duly notarized stating that 

there is no unauthorized construction and activities on the allotted land Clearance of up 

to date dues. 

C. NRDA shall have first charge on the project site toward payment of all dues of NRDA. 

Provided that in the event of sale or foreclosure of the mortgaged/charged property as the 

case may be the Authority shall be entitled to claim and recover such percentage, as 

decided by the Authority, of the unearned increase in values of properties in respect of the 

market value of the said land as first charge, having priority over the said mortgage charge, 

the decision of the Authority in respect of the market value of the said land shall be final and 

binding on all the parties concerned.  

The Authority's have right to the recovery of the unearned increase and the pre-emptive right 

to purchase the property as mentioned herein before shall apply equally to involuntary sale 

or transfer, be it bid or through execution of decree of insolvency/ court Indemnity bond. 

 

Schedule II and Article 10 and/or the Project in favour of Lenders or in favour of any other Person for 

securing any repayment obligation or otherwise of the Lessee. However, the Lessee shall be entitled to 

mortgage the Development Rights under this agreement, as per applicable laws with any scheduled 

Bank or financial institution with the conditions first charge shall always be with NRDA.  

 

ARTICLE 11: CHANGE IN LAW 
 
11.1 Change in Law  
 

"Change in Law" means a Material Adverse Change resulting from any of the following:  
i) adoption, promulgation, modification, reinterpretation or repeal after the date of this Agreement 

by any Government authority of any statute, rule regulation, order, treaty, convention, directive, 

guidelines, policies; or  
 

ii) the imposition by any Government authority of any material condition in connection with the 

issuance, renewal or modification of any Approvals after the date of this Agreement which 

renders the performance by the Lessee of any of the terms of this Agreement impossible or 

unviable.  
 

iii) any Approval previously granted, ceasing to remain in full force and effect for reasons other 

than breach/violation by or the negligence of the Lessee or if granted for a limited period,  
 

being renewed on terms different from those previously stipulated 
 

Provided this Article 11.1 shall not be triggered due to any increase in taxes, duties, cess and the like 

effected from time to time by any Government authority 
 
11.2 The Lessee's Remedy  
 

In the event of a Change in Law the Lessee may propose to the NRDA modifications to the relevant 

terms of this Agreement which are reasonable and intended to mitigate the effect of the Change in Law. 
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Thereupon, the Parties shall, in good faith, negotiate and agree upon suitable changes in the terms of 

this Agreement including extension of the Development Period, so as to place the Lessee in 

substantially the same legal, Commercial  and economic position as it were prior to such Change in 

Law. Provided however, that if the resultant Material Adverse Change in such that this Agreement is 

frustrated or is rendered illegal or impossible of performance in accordance with the provisions hereof. 

The parties shall before the expiry of twenty one (21) days after the Date on which the said Change in 

Law occurs, discuss the said change in Law and endeavor to identify the manner in which the Lessee 

shall fulfill its obligations hereunder, under the changed circumstances, due regard being had to 

principles of equity and fair play the outcome of such discussion shall be communicated for deliberation 

by the Steering Group. The Steering Group shall discuss the same within fourteen (14) days and shall 

forthwith communicate its decision to the parties. The decision of the Steering Group shall be final and 

binding on the parties.  

 
ARTICLE 12: FORCE MAJEURE 
 
Force Majeure Event 
 
12.1 "Force Majeure" means acts of God (such as natural disaster, thunder, lightning, earthquake, storm, 

typhoon, tornado, drought, tidal wave and flood) or war, invasion or an act of foreign enemy whereby a 

Party is prevented from complying with its obligations under this Agreement.  
 

In the event of a Party ("Affected Party") not being able to perform its obligations pursuant to this 

Agreement as a result of a Force Majeure event, such Affected Party shall give notice ("Force Majeure 

Notice") to the other Party of any such Force Majeure event as soon as reasonably practicable, but not 

later than seven days after this date on which the Affected Party knew or should have reasonably 

known the commencement of the Force Majeure event. The Force Majeure Notice shall contain the 

following particulars:  
 
12.2.1 The nature of the Force Majeure event. 
 
(a) Non Political Force Majeure Events:  

Non Political force majeure events shall mean one or more of the following acts or events: 
 

(i) Acts of God or events beyond the reasonable control of the Affected Party which could not 

reasonably have been expected to occur, storm, cyclone, hurricane, flood, landslide, lightning, 

earthquakes, volcanic eruption or fire (to the extent originating from a source external to the 

Project), exceptionally adverse weather conditions affecting the construction or operation of the 

Project;  

(ii) Radioactive contamination, ionizing radiation;  
 

(iii) Epidemic, famine;  
 

(iv) An act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 

enemy, blockade, embargo, revolution, riot, rebellion, insurrection, terrorist or military action, 

nuclear blast / explosion, politically motivated sabotage or civil commotion;  
 

(v) Any event or circumstances of a nature analogous to any of the foregoing.  
 
(b) Political Force Majeure Events:  
 

Political force majeure events shall mean one or more of the following acts or events by or on account 

of GoI, GoCG or any other governmental agency:  

(i) Change in law;  
 

(ii) Expropriation or compulsory acquisition by any governmental agency of any project assets or the 

rights of the Authorisee or of the contractors; and  
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(iii) Unlawful or unauthorized or without jurisdiction revocation of, refusal to renew or grant without 

valid cause any consent or approval required by the Authorisee or any of the contractors to 

perform their respective obligations under the project agreements. Provide that such delay, 

modification, denial, refusal or revocation did not result from the Authorisee or any contractor’s 

inability or failure to comply with any condition relating to grant, maintenance or renewal of such 

consents or permits.  
 
12.2.2 The date and time the Affected Party was affected by the Force Majeure event.  
 
12.2.3 The effect of such Force Majeure event on the Affected Party.  
 
12.2.4 The measures or steps undertaken by the Affected Party to alleviate or mitigate the impact of the Force 

Majeure event on the Affected Party.  

12.2.5 An estimate of the time period during which the Affected Party shall be unable to perform its  
 

obligations as a result of the Force Majeure event. 
 
12.3 Reporting Requirements  
 

As long as the Affected Party continues to be affected by the Force Majeure event, such Affected Party  
 

shall provide the other Party with a written report, at least on a weekly basis containing. 
 
12.3.1 All the information required to be part of the Force Majeure Notice as set forth in Article 12.2.  
 
12.3.2 Such other information as the other Party may reasonably request.  
 
12.4 Consequences of Force Majeure  
 

If the Affected Party has taken all necessary steps towards mitigating the effect of a Force Majeure  
 

event, then: 
 
12.4.1 The obligations of the Affected Party shall be suspended to the extent that they are affected by the 

Force Majeure event so long as the Force Majeure event continues.  

12.4.2 To the extent the performance of the obligations of the Affected Party is affected by the Force Majeure 

event, the time period for the performance of the obligations of the Affected Party shall be extended by a 

similar time period on a day for day basis.  
 
12.4.3 Notwithstanding any other provision of this Article 12, a Force Majeure event shall not absolve the 

Lessee and NRDA from any obligation to make payments in respect of its obligations under this 

Agreement in the event such payment obligations have arisen prior to the occurrence of the Force 

Majeure event.  

 

ARTICLE 13: EVENT/S OF DEFAULT 
 
Event/s of Default 
 
Event/s of Default means the Lessee Event of Default or the NRDA Event of Default or both as the context may 

admit or require. 

 
13.1 The Lessee Event of Default  
 
13.1.1 A "Lessee Event of Default" shall be deemed to have occurred if any of the following events has 

occurred, unless the same has so occurred as a consequence of the NRDA Event of Default or due to a 

Force Majeure Event:  
 

i)  

ii) If  Lessee fails to obtain all necessary Approvals required for commencement of work on the 

Project Land within twelve Months from the date of execution of this Agreement; or  
 

iii) If Lessee fails, neglect, refuses, or is unable to pay the Development Premium in accordance with 



Naya Raipur Development Authority – Draft Lease Agreement  

This is a Draft Agreement and is under Legal Scrutiny   Page 30 of 43 

the Payment Schedule indicated at Schedule IV.  

iv) If Lessee fails to complete the development of the Project within the period as agreed herein.  
 

v) If  Lessee repeatedly and persistently remains in breach of any of its obligations under this 

agreement; or  

vi) If any representation made or warranties given by the Lessee under this Agreement is found to be 

false or misleading.  
 

vii) If Lessee passes a resolution for voluntary winding up.  
 

viii) Upon appointment of a provisional liquidator, administrator, trustee or receiver of the whole or 

substantially whole of the undertaking of the Lessee by a court of competent jurisdiction in 

proceedings for winding up or any other legal proceedings.  

 

ix) Upon levy of an execution or distraint on the Lessee's assets which has or is likely to have 

Material Adverse Change and such execution or distraint remaining in force for a period 

exceeding 90 days.  

x) Upon amalgamation of the Lessee with any other company or reconstruction or transfer of the 

whole or part of the Lessee's undertaking [other than transfer of assets in the ordinary course of 

business] without the NRDA's prior written approval, provided, if the amalgamated entity, 

reconstructed entity or the transferee as the case may be, has the ability demonstrated to the 

satisfaction of the NRDA, to undertake, perform/discharge the obligations of the Lessee under this 

Agreement, necessary approval shall be granted by the NRDA. 
 

xi) Upon the Lessee engaging or knowingly allowing any of its employees, agents, Contractor or 

representative to engage in any activity (including but not limited to construction or permitting 

construction of, any unauthorized structures on the Project Land) prohibited by law or which 

constitutes a breach of or an offence under any law, in the course of any activity undertaken 

pursuant to this Agreement.  
 

xii) If Lessee fails to perform or discharge any of its obligations, responsibilities, duties and/or 

undertakings in accordance with the provisions of this Agreement, including but not limited to non-

payment of applicable service tax.  
 

xiii) If development of the Project is not completed before the expiry of Third Block of extension of 

Time as described above, then it shall be treated as Lessee's Event of Default.  

xiv) If the Lessee transfers in any manner whatsoever the Development Rights of the Project Land or 

part thereof except to the extent and in the manner specifically provided in this agreement.  

 
13.2 Termination procedure  
 
13.2.1 Upon the occurrence of Lessee Event of Default, NRDA shall deliver a default notice to the Lessee, 

which shall specify in reasonable detail the Lessees Event of Default giving rise to the default notice.  
 
13.2.2 If the Lessee fails to rectify default within 30 days of the delivery of the default notice, NRDA may, 

without prejudice to any other right or remedy it may possess under this Agreement or under any 

Applicable Laws for the time being in force, terminate this Agreement at any time after expiry of 30 days 

after issuing of written notice advising Termination of this Agreement ("Termination Notice") to the 

Lessee.  

13.2.3 The termination Notice shall be effective from such date not exceeding thirty (30) days from the date of 

issue of notice as may be specified in the Termination Notice. During the period specified in the 

Termination Notice, the Parties shall, subject where applicable to the provisions of Article 13, continue to 
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perform such of their respective obligations under this Agreement which are capable of being performed 

with the object, as far as possible, of ensuring continued availability of the Project to the user, failing 

which the Lessee shall compensate NRDA for any loss or damage occasioned or   
 

suffered on account of the underlying failure/breach. 
 
13.3 No obligation to Operate the Project in the event of termination  
 
13.3.1 If NRDA issues Termination Notice for Lessee’s Event of Default under Article 13.1 above, then NRDA 

shall not have the obligation to develop and operate the Project itself or through its agents/affiliates from 

the date of such termination Notice 
 
13.3.3 If NRDA decides to so develop the Project as aforesaid then NRDA shall provide during the period in 

which Termination Notice is in effect, notice to the Lessee, NRDA to step in (whether itself or through its 

agents/affiliates) and shall carry on the development to such extent as it may deem fit . In such case, 

NRDA shall not be liable in any manner to the third party including the allottees and owners of the 

Commercial  units for the any liability or commitment made by the Lessee.  

13.3.4 NRDA shall have no liability to the Lessee for any act resulting from a breach by Lessee of its 

obligations under this Agreement or any agreement or commitment made by the Lessee to any third 

party including the allottees and owners of the Commercial units.  
 
13.3.5 In the event of Termination of this Agreement, NRDA shall have no liability towards any third party, 

lenders to the Lessee, contractors, service providers, suppliers or allottees / owners of Commercial  

units with whom Lessee has any kind of contractual obligation and the Lessee shall remain solely liable 

for its liability and obligations 
 
13.4 NRDA Events of Default  
 

In the event, Lessee is not in default as per Article 13.1 and NRDA fails to provide the Project Land free 

from encumbrances to the Lessee, it shall be construed as event of default on the part of NRDA 

("NRDA Default Event");  
 

Provided that the events mentioned above in as Article 13.4 would not constitute NRDA Event of 

Default, if such event could be exclusively attributed to an event of Force Majeure  
 

In any of the NRDA Events of Default the Lessee shall give NRDA a notice to rectify such default. Upon 

expiry of 30 (thirty) days from the date of receipt of the notice if the default is not rectified by NRDA, 

shall give the compensation to the Lessee as specified in Article 15.1.2  

 
ARTICLE 14: OTHER CONSEQUENCES OF TERMINATION 
 
14.1 Consequences of Termination  
 

Without prejudice to any other consequence requirements under this Agreement or under any law, the  
 

following consequence will follow upon Lessees Event of Default. 
 
14.1.1 Project Assets  
 

All rights including development rights, interim privileges and benefits in the Project Assets accruing to 

and to the benefit of the Lessee under this Agreement shall automatically stand terminated and vest in 

NRDA on the Termination of this Agreement. Lessee shall peacefully hand over the possession of the 

Land including the structures therein/upon, within such reasonable time, as may be prescribed by 

NRDA.  

14.1.2 Project Agreements  
 

The Lessee shall at its cost transfer/assign of the Project Agreements which the NRDA may require to 
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be transferred in favour of a third Party, upon the instructions and advise of the NRDA. The Lessee 

shall entirely at its cost, terminate any/all such Project Agreements.  
 
14.1.3 Not used  
 
14.1.4 Guarantees  
 

The NRDA shall be entitled to encash any Bank Guarantees provided by the Lessee, if the Termination 

is on account of Lessee Event of Default.  

14.1.5 Liability to Allotees  
 

The Lessee shall be solely and exclusively liable to Allottees of its Commercial  units towards its non-

performance of its obligations and shall be liable to refund the advances and amounts collected, if any 

from the Commercial  Unit owners. 

 
14.2 Condition Survey  

 
i) The Lessee agrees that on the service of a Termination Notice, it shall conduct or cause to be 

conducted under the supervision of an Registered Valuer (Expert) to be appointed by NRDA, a 

condition survey of the project including the NRDA's Assets to ascertain the condition thereof, 

verifying compliance with the Lessee's obligations under this Agreement and to prepare an 

inventory of the assets comprised in the Project.  

ii) In the event the Lessee fails to comply with the provisions of this Agreement, the NRDA may itself 

cause the condition survey and inventory of NRDA's Assets and the Project to be conducted 

through the Expert. The NRDA shall be compensated by the Lessee for any costs incurred in 

conduction such survey and preparation of inventory as also in putting the Project in good working 

condition  

iii) If, as a result of the condition survey, the Expert shall observe/notice that the NRDA's Assets 

and/or the Project or any part thereof have/has not been constructed as reported by the Lessee, 

the Lessee shall, at its cost and expenses, shall construct the work as reported to be done.  

 

ARTICLE 15: COMPENSATION 
 
15.1 Compensation  
 
15.1.1 Termination due to Lessee Event of Default  
 

If the Termination is due to a Lessee Event of Default, no compensation shall be payable by the NRDA 

to the Lessee. Land Premium and lease rent paid by the Lessee along on the date of Termination shall 

be forfeited.  

15.1.2 Due to NRDA Event of Default  
 

In case of NRDA Event of Default, then the Lessee shall be entitled to charge NRDA, Delayed Interest 

as mutually agreed by the parties. 
 
15.1.3 Remedies Cumulative  
 

The exercise of right by NRDA to terminate this Agreement, as provided herein, shall not preclude, 

NRDA from availing any other rights or remedies that may be available to it under law. All remedies 

available to NRDA shall be cumulative and the exercise or failure thereof one or more remedies by 

NRDA shall not limit or preclude the exercise of or constitute a waiver of any other remedies by NRDA.  

 

ARTICLE 16: DISPUTE RESOLUTION 
 
16.1 Amicable Settlement  
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Any matter of dispute arising out of or in connection with this Development Agreement between the 

parties shall be notified in writing by the aggrieved party to the other parties.  
 
 

If any dispute or difference or claims of any kind arises between the NRDA and the Lessee in 

connection with construction, interpretation or application of any terms and conditions or any matter or 

thing in any way connected with or in connection with or arising out of this Agreement, or the rights, 

duties or liabilities of any Party under this Agreement, whether before or after the Termination of this 

Agreement, then the Parties shall meet together promptly, at the request of any Party, in an effort to 

resolve such dispute, difference or claim by discussion between them. 

 
16.2 Negotiations  
 

The Parties will attempt in good faith to resolve any dispute, difference, conflict or claim arising out of or 

in relation to this Agreement or the performance of the Agreement (a "Dispute") through negotiations 

between an authorized representatives of each of the Parties with authority to settle the relevant 

Dispute. If the Dispute has not been settled through negotiation within 14 days from the date on which 

either Party has served written notice on the other of the Dispute (the "Notice") then the remaining 

provision of this Article 16 shall apply.  
 
16.3 Arbitrators  
 

In the event of a Dispute arising out of or in connection with this Agreement not being resolved in 

accordance with the provisions of Article 16.2 above, either Party shall be entitled to, by notice in 

writing ("Arbitration Notice") to the other Party, refer such Dispute for final resolution by binding 

arbitration in accordance with the Arbitration & Conciliation Act; 1996.  

In case the dispute is referred to arbitration under the Arbitration and Conciliation Act 1996 the 

arbitration shall be by a panel of three Arbitrators, one to be appointed by each Party and the third to be 

appointed by the two arbitrators appointed by the Parties. A Party requiring arbitration shall appoint an 

Arbitrator in writing, in from the other Party about such appointment and call upon the other Party to 

appoint its Arbitrator. If the other Party fails to appoint its Arbitrator, the Party appointing Arbitrator shall 

take steps in accordance with arbitration and Conciliation Act, 1996, and subsequent amendments 

thereto.  
 
16.4 Place of Arbitration  
 

The venue of such arbitration shall be only at Raipur.  
 
16.5 English Language  
 

The request for arbitration, the answer to the request, the terms of reference, any written submissions, 

any orders and rulings shall be in English and, if oral hearings take place, English shall be the language 

to be used in the hearings.  

16.6 Procedure  
 

The procedure to be followed within the arbitration, including appointment of arbitrator/ arbitral tribunal, 

in rules of evidence which are to apply shall be in accordance with the Arbitration and Conciliation Act, 

1996, and subsequent amendments thereto.  

16.7 Enforcement Award  
 

Any decision or award resulting from arbitration shall be final and binding upon the Parties. The Parties 

hereto hereby waive, the extent permitted by law, any rights to appeal or to review of such award by 

any court or tribunal. The Parties herto agree that the arbitral award may be enforced against the 

Parties to the arbitration proceeding or their assets where're they may be found and that a judgment 

upon the arbitral award may be entered in any court having jurisdiction thereof.  
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16.8 Fees and Expense  
 

The fees and expenses of the arbitrators and all other expenses of the arbitration shall be initially borne 

and aid by respective Parties subject to determination by the arbitrators.  
 
16.9 Performance during Arbitration  
 

This Agreement and the rights and obligations of the Parties shall remain in full force and effect, 

pending the Award in any arbitration proceedings herein. 

 

ARTICLE 17: MISCELLANEOUS PROVISIONS 
 
17.1 Articles to service Termination  
 

The provisions of this Agreement shall, to the fullest extent necessary to give effect thereto, survive the 

Development Period/the Termination of this Agreement and the obligations of parties to be 

performed/discharged following the Termination/early determination of this Agreement shall accordingly 

be performed/ discharged by the Parties.  
 
17.2 Responsibility  
 

In the event that any damage is caused in part only due to the negligence or default or omission on the 

part of the NRDA and in part only due to the negligence or default or omission on the part of the 

Lessee, each Party shall be liable to the other Party only in proportion to its respective degree of 

negligence or default or omission as the case may be.  
 
17.3 Several Obligations  
 

Nothing contained in this Agreement shall be construed to create an association, trust, partnership or 

agency among the Parties and Parties shall be liable to perform their respective duties and discharge 

their respective liabilities or obligations in accordance with the Provisions of this Agreement.  

17.4 Severability  
 

If for any reason whatsoever any provision or any part(s) of this Agreement is held or shall be declared 

to be void or illegal or invalid under present or future laws or regulations effective and applicable during 

the Development Period, by any competent arbitral tribunal or court, such provisions shall be fully 

separable and this Development shall be constructed as if such provision or such part(s) of this 

Agreement never comprised part of this Agreement and the remaining provisions of this Agreement 

shall remain in full force and effect and shall not be affected by such void or illegal or invalid provision 

or by its severance from this Agreement.  

 

17.5 Notices  
 

Any notice, approval, consent, request or other communication required or permitted to be given or 

made under this Agreement shall be in writing in English language and delivered by Registered mail to 

the address of the recipient shown below or to such other address, as the recipient may have notified 

the sender and shall be deemed to be effective 10 calendar days after posting,  

LESSEE ------------------------- [Name and address of Lessee]------ 
 

------------------------------------- 
 

NRDA The Chief Executive Officer 
 

Naya Raipur Development Authority 
 

Near Mahanadi Dwar of Mantralaya 
 

Raipur (C.G.) – 492 001 
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17.6 The lessee shall not affix or display or permit to be affixed or displayed on the plot or on any structure or part 
thereof any sign board, sky sign, neon sign or any other advertisement without previous permission in writing 
of the Chief Executive Officer, NRDA. Permission shall be granted on payment at the rate and on such 
conditions as decided by the Authority, from time to time. 

 

Provided that no permission shall be required for the sign board and neon sign of size prescribed 

by the Authority, affixed or displayed for own business use of the lessee 

17.7 The dimensions of project land shown are subject to variation as per the actual demarcation on the site. 

The premium shall be adjusted as per actual demarcation. The lessee shall have such access to the land 

as is provided at the spot. The development works shall be taken in hand in the area by the Authority 

according to its programme of works and completed as early as possible but non execution of the works 

shall not entitle the lessee to with hold or object to the payment of ground rent or to make any claim 

against the Authority. 

17.8  Any notice or demand for payment required to be given to or made upon the lessee shall be sufficiently 

given or made if sent to the lessee through the post by the registered letter/Speed Post addressed to the 

lessee at the demised land and any notice or demand sent by the post shall be deemed to have been 

delivered in the course of post. 

17.9       If the Authority in future grants any additional benefits due to amendments in the development plan are 

development rules, such as additional floor area ratio or change in use or any concession whatsoever 

which may be financially beneficial to the lessee, the Authority shall have power to charge additional 

premium and/or fees, at the rate decided by it and proportionate increase in the lease rent.  

 

 In case the maximum permissible FAR applicable for the project land is increased as per the 

provision of the Naya Raipur Development Plan 2031 at any time after the signing of this agreement 

but before the completion of the project, the lessee may in writing request NRDA to grant the use of 

such additional FAR. 

17.10 The Lessee shall not construct any religious building on the demised plot nor shall permit such  construction 

and even will not give permission to use the plot for such purposes. 

17.11 The Lessee shall not manufacture, store, use or sale any explosive or narcotic material in the demised plot 

other than the materials permissible by the relevant authorities to run the healthcare business. 

17.12 The Lessee shall not dig any tube well without prior permission of lessor. 

17.13 The Lessee shall construct and maintain rain water harvesting system in all the buildings.  

17.14 The Lessee shall use solar power for heating water. 

17.15 The Lessee shall not deny any part of demised land if needed for public purposes. 

17.16 The transfer of property under this lease shall be governed by the provisions of "Chhattisgarh Vishesh 

Kshetra (Achal Sampatti ka Vyayan) Niyam, 2008" and  As well as “Transfer of property act 1908” 

 
17.17 Waiver  
 

Failure by any party to enforce, at any time, any provision of the contract shall not be constructed as a 

Waiver of its right to enforcement of the breach of such provision or any other provision of the contract,  

or as a Waiver of any continuing, succeeding or subsequent breach of any such provision or other 

provision of the contract or as a waiver of any right under the Agreement. 

17.18 Amendments, Modifications, etc  
 

No amendments, modifications or alterations of or any additions to terms and conditions of this 

Agreement shall be valid unless the same be in writing and agreed to by the Parties.  
 
17.19 Governing Law  
 

This Agreement shall be governed and construed in accordance with the laws of Republic of India and 

the parties herby submit to the exclusive jurisdiction of the Chhattisgarh Courts.  
 
17.20 Violation of Terms  
 

The Parties agree that in the event of any breach of the provisions of this Agreement, the Parties shall 

proceed in the manner specified in Article 16 of this Agreement.  
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17.21 No Partnership  
 

Nothing contained in this Agreement shall constitute or be deemed to constitute a partnership between 

the Parties, and no Party shall hold himself out as an agent for the other Party, except with the express 

prior written consent of the other Party.  

17.22 Time  
 

Any date or period as set out in any Article of this Agreement may be extend with the written consent of 

the Parties failing which time shall be the essence of the contract.  

17.23 Independent Rights  
 

Each of the rights of the Parties hereto under this Agreement are independent, cumulative and without 

prejudice to all other rights available to them, and the exercise or non-exercise of any such rights shall 

not prejudice or constitute a waiver of any other right or the Party, whether under this Agreement or 

otherwise.  
 
17.24 Counterparts  
 

This Agreement may be executed in any number of originals or counterparts, each in the like form and 

all of which when taken together shall constitute one and the same document, and any Party may 

execute this Agreement by signing any one or more of such originals or counterparts.  

17.25 No Assignment  
 

Except as otherwise provided in this Agreement, the Lessee shall not assign its rights, or interest in this 

Agreement in favour of any Person without prior written consent of NRDA, which consent may in the 

sole discretion of NRDA be denied with or without assigning reasons therefor.  

 
ARTICLE 18: LIABILITY AND INDEMNITY 
 
18.1 General Indemnity  
 
18.1.1 The Lessee shall indemnify and keep indemnified and other wise hold harmless, the NRDA, its agents 

and employees, from and against all claims, demands made against and/or loss caused and/or damages 

suffered and/or cost, charges/expenses incurred to and/or penalty levied and/or any claim due to injury to or 

death of any person and/or loss or damage caused or suffered to property owned or belonging to the 

NRDA, its agents and employees or third party as a result of any acts, deeds or thing done or omitted to be 

done by Lessee or as a result of failure on the part of the Lessee to perform any of its obligations under this 

agreement or on the Lessee committing breach of any of the terms and conditions of this Agreement or on 

the failure of the Lessee to perform any of its statutory duty and/or obligations or as a consequence of any 

notice, action, suit or proceedings, given initiated, filed or commenced by consignee or owner of goods or 

vessel owner/agent or its employees or any third party or Government Authority or as a result of any failure 

or negligence or default of the Lessee or its Contractor(s), sub-contractor(s) or employees, servants, agents 

of such Contractor(s), sub-contractor(s) and/or invitees as the case may be, in connection with or arising 

out of this Agreement and/or arising out of or, in connection with the Lessee's use and occupation of 

NRDA's Asset and/or construction, operation and maintenance of the Project 

18.1.2 Without limiting the generality of Article 18.1 the Lessee shall fully indemnify and defend NRDA 

including its officers, servants and agents (the "NRDA Indemnified Persons") from and against any and all 

loss and damages arising out of or with respect to (a) failure of the Lessee to comply with applicable Laws 

and Approvals, (b) payments of taxes relating to the Lessee, Lessees, suppliers and representatives, 

income or other taxes required to be Paid by the Lessee without reimbursement hereunder, or (c) non-

payment of amounts due as a result of materials or services furnished to the Lessee or any of its 
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Contractors which are payable by the Lessee or any of its Contractors 

18.1.3 Without limiting the generality of the provisions of this Article 18, the Lessee shall fully indemnify, and 

defend the NRDA Indemnified Persons from and against any and all damages which the NRDA Indemnified 

Persons may hereafter suffer, or pay by reason of any demands, claims, suits or proceedings arising out of 

claims of infringement of any domestic or foreign patent rights, copyrights or other intellectual property, 

proprietary or confidentiality rights with respect to any materials, information, design or process used by the 

Lessee or by the Lessee's Lessees in performing the Lessee's obligations or in any way incorporated in or 

related to the Project. If in any such suit, claim or proceedings, a temporary restraint order or preliminary 

injunction is granted, the Lessee shall make every reasonable effort, by giving a satisfactory bond or 

otherwise, to secure the suspension of the injunction or restraint order. If, in any such suit claim or 

proceedings, the Project, or any part, thereof or comprised therein is held to constitute an infringement and 

its use is permanently enjoined, the Lessee shall promptly make every reasonable effort to secure for 

NRDA license, at no cost to the NRDA, authorizing continued use of the infringing work. If the Lessee is 

unable to secure such license within a reasonable time, the Lessee shall, at its own expense and without 

impairing the specifications and standards either replace the affected work, or part, or process thereof with 

non-infringing work or parts or process, or modify the same so that it becomes non-infringing. 

18.1.4 In the event that NRDA receives a claims from a third party in respect of which it is entitled to the 

benefit of an indemnity under this Article 18 ("Indemnified Party") it shall notify the Lessee ("Indemnifying 

Party") within 14 (fourteen) days of receipt of the claim and shall not settle or pay the claim without the prior 

approval of the Indemnifying Party, such approval not to be unreasonably withheld or delayed. In the event 

that the Indemnifying Party wishes to contest or dispute the claim, it may conduct the proceedings in the 

name of the Indemnified Party subject the Indemnified Party being secured against any costs involved to its 

reasonable satisfaction. 

 
18.2 Defense of Claims  
 
18.2.1 The Indemnified Party shall have the right, but not the obligation, to contest, defend and litigate any 

claim, action, suit or proceeding by any third party alleged or asserted against such party in respect of, 

resulting from, related to or arising out of any matter for which it is entitled to be indemnified hereunder 

and their reasonable costs and expenses shall be indemnified by the Indemnifying Party. If the 

Indemnifying Party acknowledges in writing its obligation to indemnify the person indemnified in respect 

of loss to the full extent provided by this Article 18, the Indemnifying Party shall be entitled, at its option, 

to assume and control the defence of such claim, action, suit or proceeding liabilities, payments and 

obligations at its expense and through counsel of its choice provided it gives prompt notice of its 

intention to do so to the Indemnified Party and reimburses the Indemnified Party for the reasonable 

cost and expenses incurred by the Indemnified Party unless the Indemnifying Party provides such 

security to the Indemnified Party as shall be reasonably required by the Indemnified Party to secure, 

the loss to be indemnified hereunder to the extent so compromised or settled.  
 
18.2.2 If the Indemnifying Party has exercised its rights under Article 18.2.1, the Indemnified Party shall not be 

entitled to settle or compromise any claim, action suit or proceeding without the prior written consent of 

the Indemnifying Party (which consent shall not be unreasonable withheld or delayed).  
 
18.2.3 If the Indemnifying Party exercises its rights under Article 18.2.1 then the Indemnified Party shall 

nevertheless have the right to employ its own counsel and such counsel any participate in such action, 

but the cost and expenses of such counsel shall be at the expense of such Indemnified Party, when 

and as incurred, unless:  
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1. The employment of counsel by such party has been authorized in writing by the Indemnifying 

Party; or  

2. The Indemnified Party shall have reasonably concluded that there may be a conflict of interest 

between the Indemnifying Party and the Indemnified Party in the conduct of the defence of such 

action; or  
 

3. The Indemnifying Party shall not in fact have employed independent counsel reasonable 

satisfactory to the Indemnified Party to assume the defence of such action and shall have been so 

notified by the Indemnified Party; or  
 

4. The Indemnified Party shall have reasonably concluded and specifically notified the Indemnifying 

Party either:  
 

i. That there may be specific defences available to it which are different from or additional to 

those available to the Indemnifying Party; or  

ii. That such claim, action, suit or proceeding involves or could have a Material Adverse Change 

upon it beyond the scope of this Agreement;  
 
18.2.4 Provided that if clauses 2, 3, or 4 of Article 18.2.3 shall be applicable, counsel for the Indemnified Party 

shall have the right to direct the defence of such claim, action, suit or proceeding on behalf of the 

Indemnified Party and the reasonable cost and disbursements of such counsel shall constitute legal or 

other expenses hereunder.  

 
ARTICLE 19: DEFECT LIABILITY CLAIM 
 
The Lessee shall be responsible to the independent owner of Commercial  units and NRDA for all defects in the 

Project and shall be solely and exclusively responsible for maintenance and upkeep of the Project until the end 

of Operation Period. 
 
Provided however, if NRDA is required to make any payments/costs/charges arising out of an allottee / 

independent owner of a Commercial unit claims or any third party claims against the NRDA in respect of any 

defective workmanship or construction of a Commercial Unit or otherwise, then the Lessee shall indemnify 

NRDA for the same as well as for the litigation expenses incurred by NRDA. 

 

ARTICLE 20: VARIATIONS 
 
Variation by Lessee 
 
Any variation to the Project proposed to be done by the Lessee other than the scope of work and as pre-

approved by NRDA shall be done at Lessee’s cost. 

 
ARTICLE 21: FURTHER ASSURANCES 
 
The parties shall at all times and from time to time do all such further acts and execute all such further deeds, 

documents and instruments as may be necessary or desirable in order to give full effect to and carry out the 

term of the contract. 

 

ARTICLE 22: EFFICIENCY OF DOCUMENTS 
 
22.1 The documents forming the Agreement (hereinafter also called the contract documents) are to be taken 

as mutually explanatory of one another.  

22.2 If the any of the Parties finds any discrepancy in or divergence between any two or more or the contract 
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documents including a discrepancy or divergence between parts of any one of them, the Party shall 

immediately give to the other Party a written notice specifying the discrepancy or divergence and the 

other Party shall issue instruction in regard thereto provided always that such discrepancy or 

divergence shall not vitiate this Agreement.  

 
22.3 This Agreement has been made in duplicate, each Agreement on Rest. 100/- stamp paper. Each Party 

of this Agreement has retained one stamped copy reach.  

 
SIGNED, SEALED AND DELIVERED BY Chief Executive Officer  

Naya Raipur Development Authority Raipur (C.G.)  

 
in the presence of 1.-------------------------------------  

2.------------------------------------------ 
 

SIGNED, SEALED AND DELIVERED BY FOR AND ON BEHALF OF 
 

Authorised Signatory of Lessee 
 

Address ____________________ 

 
in the presence of 1.------------------------------------- 

 
2.------------------------------------------ 

 
Pursuant to its Board resolution dated ------------- confirmed by the Company Secretary vide letter 
dated------------------- in the presence of-----------  

1-------------------------------------------  (Singnature) 

2.-----------------------------------------  (Signature) 
 
 
 
 
 
 

Schedules: 
 

 

 

Schedule I: Project Details 

 

 

Schedule II: NRDA Assets 

 

 

Schedule III: Project Implementation Plan 

 

 

Schedule IV: Payment Schedule 

 

 

Schedule V: Advance Possession receipt. 
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Schedule I: Project Details 

 
LOCATION OF PROJECT SITE: 
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GUIDELINES FOR DEVELOPMENT OF PROJECT SITE: 
 
Note: 
 

1. The provisions in the Naya Raipur Development Plan 2031 including the Development Control 

Regulation therein and Naya Raipur Urban Design Guideline are mandatory for any land development 

or building activity in Naya Raipur. For any other provisions required for Land development/ building 

activity, the "Chhattisgarh Bhumi Vikas Rules 1984" and National Building code shall be applicable.  

2. Broadly the Project development shall include construction of Hospital, provision of internal 

infrastructures, provision of physical, social and service infrastructure, within the land parcel, providing 
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forward and backward linkages, providing services and operation and maintenance, in conformity with 

this agreement  
 

3. In case of plotted development the FAR and the ground coverage shall be applicable on net plot area 

after deducting area of roads and open space  
 

4. In case of apartments the FAR and the ground coverage shall be applicable on gross plot area without 

deducting area of roads and open space  

 

Schedule II: NRDA Assets 

 
(Details list of NRDA Assets on the plot along with the map of the plot shall be appended before 

execution of this Agreement) 

 
 
 
 
 
 
 

 

Schedule III: Project Implementation Plan 
 
(To be appended at a later date) 
 
 
 
 
 
 
 
 
 
 
 
 
Schedule IV: Payment Schedule 
 
 

 
 
 
 

S. No Payment as % of Land Premium Payment Schedule 

1.       
20% of the accepted Land premium (less the 
amount of EMD if the EMD has been deposited 
in the form of Bank Draft) 

within 90 (Ninety) days of issue of the 
Notice of Award (NoA) or Signing of 
agreement, whichever is earlier. 

2.       
20% (Twenty percent) of Land premium + 7% 
simple interest on 80% of the Premium 

Before 30 days of completion of Second 
Anniversary of the NoA 

3.       
20% (Twenty percent) of Land premium + 7% 
simple interest on 60% of the Premium 

Before 30 days of completion of Third 
Anniversary of the NoA 

4.       
20% (Twenty percent) of Land premium + 7% 
simple interest on 40% of the Premium 

Before 30 days of completion of Fourth 
Anniversary of the NoA. 

5.       
20% (Twenty percent) of Land premium + 7% 
simple interest on 20% of the Premium 

Before 60 days of completion of Fifth 
Anniversary of the NoA 
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Schedule V: Advance Possession receipt. 
 
 
 
 


