NRDA F-1

E'  NAYA RAIPUR DEVELOPMENT AUTHORITY

Tender Document for the
Supply, Installation, Testing & Commissioning of 3 phase,
25 KVA Diesel Generating set with AMF Panel to Immersive
Dome for North Central Park, sector-20 at Naya Raipur

(Following Three-Envelope Tender Procedure)

TENDER DOCUMENT (PART ONE)

NIT No. : 74 /D.G/SITC/ ELECT /CE(E)/NRDA/2016-17, Dated: 03.06.2016

Issued by: Chief Executive Officer,
Naya Raipur Development Authority (NRDA)
1% Floor, Utility block, Capitol Complex, Sector- 19,
Naya Raipur- 492 002, Chhattisgarh
Tel No: + 91 771 2511500; Fax No.: +91 771 2511400.
Website: www.nayaraipur.gov.in




Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for

North Central Park, sector-20 at Naya Raipur

NRDA

(@) Only schedule “A” and Section-l of schedule “D” are to be filled & singed by the tenderer

Tender Document Contains

(b) All the certificates as per pre qualification criteria shall be appended with relevant forms of schedule”D”

1. PART ONE (NRDA F-1)-(Attached herewith, to be submit along the tender)

Part (A)
a)
b)

Part (B)

a)

b)
c)
d)

e)

f)

Press Notice

Detailed NIT

Schedule-A
(i) Cost Abstract
(ii) Bill of Quantities
Schedule-B —NIL
Schedule-C —NIL

Schedule-D
Section-l................ Technical tender forms
(i) Letter of Technical Tender
(if) Tenderer’s Information Sheet
(iii) Annual Turnover
(iv) Specific Construction Experience
(v) Declaration
(vi) Check list for Technical tender evaluation
Section =l .....c.ooveennnn Scope of work
Section —lll.........cceeenee. Technical specifications of work
Section —=IV.......ccooeenee Special Conditions of Contract
Section —V.....ccccevevvens List of approved makes.
Section —=Vl.....c.ccceevveeennns Drawings
Schedule-E
Schedule-F

2. PART TWO (NRDA F-2/3) )-Standard form (Not Attached herewith, and not to be submitted along the tender)

© N o o s~ w bd e

Signature of Contractor................ccoeeviviiiiinnnnn Signature of NRDA.....................

Important note: - Link site http:// nayaraipur.gov.in/documents/gcc.pdf

General Guidelines

Tender

General rules and directions

Conditions of contract

Clauses of contract

Model rules relating to labour, water supply and sanitation in labour camps safety code
Sketch of cement Godown

Contract forms

(a) Draft Format for Performance Security

(b) Earnest Money Deposit Form (Bank Guarantee)

(c) Format of Contract Agreement

(d) Draft Format for Performance Guarantee for Water Proofing and Anti-termite Works
(e) Indemnity Bond

(f) Indenture Bond

(g) Notice for Appointment of Arbitrator

Proforma of schedules (Schedule 'A’ to Schedule 'F")



NIT No.: 74 / D.G/SITC/ELECT/CE(E)/NRDA/2016-17, Raipur

NAYA RAIPUR DEVELOPMENT AUTHORITY

&_I', ; 1* Floor, Utility Block, Capitol Complex, Sector- 19, Naya Raipur- 492 002, Chhattisgarh
Tel No: + 91 771 2511500; Fax No.: +91 771 2511400., Website: www.nayaraipur.gov.in

Short Tender Notice

Sealed tenders are invited from OEMs or an authorized channel partner
Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for North Central Park,

sector-20 at Naya Raipur”

Dated: 03.06.2016

for the work of “ Supply, Installation, Testing &

Time period

Estimated Cost
(INR Lacs)

EMD
(INR Lacs)

Cost of Tender Doc.

(INR)

Avg. Annual turnover in last three
financial years (INR lacs)

2 Months

4.95

0.10

2000

5.00

Bids are invited in three envelope system. Eligibility and qualification criteria are available in the detailed NIT.Tender
documents can be downloaded from the website www.nayaraipur.gov.in.While submitting the tender; the tenderer should
submit documentary proof in support of eligibility and qualification. Duly completed documents shall be submitted by speed
post/registered post/ courier so as to reach the office latest by 15.00hrs on 22. 06.2016 Technical Documents shall be opened
thereafter on same day after 16.00hrs. Amendment in tender, if any, will only be uploaded on the website and shall not be
published in any newspaper.

AT TR — T AP

Signature of Contractor...............coccovviviiniiinn

Chief Executive Officer

Signature of NRDA.....................
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NRDA F-1 — Detailed NIT
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for North NRDA
Central Park, sector-20 at Naya Raipur

NAYA RAIPUR DEVELOPMENT AUTHORITY (NRDA) RAIPUR,
CHHATTISGARH

DETAILED NIT

NITNo: 74 / D.G/SITC/ELECT/CE(E)/NRDA/2016-17, Raipur Dated: 03.06.2016
Last date and time for submission of tenders: 15.00 hrs on 22.06.2016

1. Item Rate Tenders are invited in the prescribed tender documents by the Chief Executive Officer, Naya
Raipur Development Authority (NRDA), Raipur Chhattisgarh from eligible contractors registered with any
Central / state /semi Government of India or public sector undertaking. Who fulfill the prequalification
criteria.

2. The detailed NIT is as under:-

Supply, Installation, Testing & Commissioning of 3 phase, 25
Name of work KVA Diesel Generating set with AMF Panel to Immersive Dome
for North Central Park, sector-20 at Naya Raipur

Estimated Cost (INR in Lacs)(2 months) 4.95

EMD (INR in Lacs) 0.10

Time Period 2 months

Cost of Tender (In INR) 2,000.00

Tender to be uploaded on NRDA website to enable | 03/06/2016

download

Last Date and time of submission of Tender 22/06/2016 at 15.00Hrs
Date and time of opening of Tender 22/06/2016 at 16.00Hrs

3. Intended eligible Tenderers may obtain further information from the office of Employer and inspect the
Tender Document at, NRDA Raipur from 11 AM to 4 PM on all working days.

4. Pre Qualification Criteria -To be eligible under the contract, the intending tenderer should meet the
following mandatory criteria 4.1 and 4.2 (A & B):

4.1 Financial Criteria

Average Annual Turnover: Minimum average annual gross turnover of the bidder shall be INR 5.00 lacs
during any three complete financial years out of FY (i.e. 2011-12, 2012-13, 2013-14 & 2014-15) can be
considered . (Audited balance sheet duly signed by CA and notarized should be enclosed).

Annual turnover is total certified payments received for contracts in progress or completed during the
financial year

For above, the Tenderer has to submit audited balance sheets of their financial turn over/ accounts
along with profit and loss acount for the last three(3) years, along with the Tender. Where necessary,
the Employer can make enquiries with the Tenderer’s Bankers.

Signature of Contractor.....................cooo Signature of NRDA..................
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NRDA F-1 — Detailed NIT
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for North NRDA
Central Park, sector-20 at Naya Raipur

4.2 Technical Criteria

Intending tenderer shall be either the OEM or an authorized channel partner of the OEM of
A D.G set’s.

AND

Intending tenderer should have completed satisfactorily Supply, Installation, Testing &

Commissioning of at least 2 no’s Diesel Generating set of capacity of 25 KVA or above work
during last five years i.e after 30/04/2011, in any Government / PSUs/Local bodies

Note: -

a) For the purpose value of executed works and financial turnover shall be bought to current costing level by
enhancing the actual value of work at the rate of 7 % per annum (compounded annually), calculated from the
date of completion to last date of receipt of applications for tenders.

b) Ongoing project / part project experience shall not be considered for evaluation.

c) If authorized channel partner of OEM will quote then his own work experience shall only be considered rather
than work experience of OEM.

d) For the benefit of the intending tenderers a checklist is enclosed at Schedule-D (vi), for the documents to be
submitted along with tender.

Certificates:

a) All tenderers should submit the valid registration certificate, Authorization letter, Commercial tax
certificate, balance sheet with profit and loss statement for at least 3 years.

b) The tenderers shall also submit satisfactory completion certificates in support of each quoted
experience along with work order. The satisfactory completion certificate should be signed by an
officer not below the rank of Executive Engineer concerned in case of Government department or
the rank of General Manager in case of public sector as the case may be.

c) All the documents to be submitted shall be duly notarized.

5. The tender document for the above work is available on NRDA’s websites: www.nayaraipur.gov.in and
www.cg.gov.in Tenderer will have to download the tender document, and shall submit the tender along
with the tender cost as mentioned in the Para 2 above. For tender cost, DD drawn in favor of “CHIEF
EXECUTIVE OFFICER, NRDA” should be enclosed. The tenderers shall attach the cost of tender document
along with EMD as mentioned in the Para 2 above.

6. Three envelope Tender procedures shall be followed. Tenderer has to submit three sealed envelopes
containing the documents as detailed below simultaneously, enclosed in a Fourth Envelope duly
mentioned in the top the name of work, NIT No. and firm address.

ENVELOPE-1 EMD & Cost of tender in the prescribed format

ENVELOPE-2 Technical Tender consisting of the documents/ certificate in proof of
prequalification criteria PART ONE (NRDA F-1) excluding schedule-A

ENVELOPE-3 Financial Tender PART ONE (Schedule-A)
( Price Bid should also be submitted as soft copy in MS Excel 2007,in CD)

All the three tenders shall be put in a fourth envelope which shall be dully sealed. All the 4 envelopes
shall be super-scribed with the Name of Work and Name of intending tenderer. Respective envelopes
shall also be marked as envelope 1, envelope 2, and envelope 3 as detailed above. Tenders who do not
conform to the specified requirements will be held non-responsive.

Signature of Contractor.....................cooo Signature of NRDA..................
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NRDA F-1 — Detailed NIT
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for North NRDA
Central Park, sector-20 at Naya Raipur

Initially, only the envelope -1 shall be opened, if found responsive then the envelope-2 (Technical tender)
shall be opened at the date and time given in the Tender Document. The Price tender shall remain sealed
and unopened in the custody of NRDA.

After technical evaluation, date and time of opening of price bid shall be communicated by NRDA to the
successful tenderer in technical evaluation. The Price tenders of only the tenderer found qualified as per
the PQ criteria shall be opened in presence of the tenderer who wish to be present. The Contract shall be
awarded to the tenderer whose tender has been determined to be the lowest evaluated as per tender
conditions.

7. All Tenders must be accompanied with the

a) Earnest money as mentioned in the Para 2 above. The Earnest money shall be payable in favor of
Chief Executive Officer NRDA, in the form of a Bank Draft payable at Raipur/ Bank Guarantee
Operatable/Encashable at Raipur with their local branch address, drawn from a nationalized bank/
Scheduled Bank. Bank Draft and Bank Guarantee shall be valid for a period of 3 (three) months and
6 (Six) months respectively from the date of submission of tender

b) Cost of tender as mentioned in the Para 2 above. The Cost of tender money shall be payable in favor
of Chief Executive Officer NRDA, in the form of a Bank Draft payable at Raipur drawn from a
nationalized bank/ Scheduled Bank which shall be valid for a period of 3 (Three) months from the
date of submission of tender.

8. Tenders shall be submitted at the address below on or before due date. Tenders received after the due
date or time for tender submission (Late tenders) will either not be accepted or if inadvertently accepted,
will not be opened and shall be rejected and returned back to the tenderer subsequently.

9. (a) NRDA reserves full rights to reject any or all the tenders without assigning any reason, and to seek any
further information from the tenderers. The selection shall be at the entire discretion of NRDA and the
NRDA's decision in this respect shall be final and binding. Further NRDA reserves right to split the contract
in two or more parts. This shall be at the entire discretion of NRDA and NRDA's decision in this matter
shall be final and without appeal.

(b) The competent authority on behalf of NRDA does not bind himself to accept the lowest or any other
tender, and reserves to himself the authority to reject any or all of the tenders received without the
assignment of a reason. All tenders in which any of the prescribed conditions is not fulfilled or any
condition including that of conditional rebate is put forth by the tenderer, shall be summarily rejected.

10. (a) Tenders shall be valid for 90 (Ninety) days from the last date of submission of the tender. NRDA will
not be responsible for any costs or expenses incurred by Tenderers in connection with the preparation or
delivery of Tenders. If any tenderer withdraws his tender before the said period or issue of letter of
acceptance/intent, whichever is earlier, or makes any modifications in the terms and conditions of the
tender which are not acceptable to the NRDA, then the NRDA shall, without prejudice to any other right
or remedy, be at liberty to forfeit entire amount of Earnest Money as aforesaid.

(b) Any bidder, who has withdrawn his proposal or have been disqualified on the basis of the above
clause, shall not be eligible to submit the tender in the recall of such tender.

(a) Subletting of the contract or Joint Venture in any case shall not be allowed. In case subletting is done
or proved during the contract, the work shall be closed at the stage as it is and the SD / Retention
money/any other deposits available with department shall be forfeited.

11. Pre tender meeting with the tenderers will be held as mentioned above in the Office of Chief Executive
Officer, NRDA, and Raipur. Tenderers are advised to participate in the pre-tender meeting. The intending
tenderers are advised to send their queries to NRDA either by post or by email to ceo@nayaraipur.com
and cee@nayaraipur.com upto the date mentioned in the Para 2 as above.

12. Clarification/ amendments, if any shall be uploaded on website only.
13. Period for completion of work as mentioned above at Para 2 is inclusive of rainy season.

14. Approved hard copy of the standard document is available in the office of the employer and could be
seen on any working day during office hours at the following address:-

Signature of Contractor.....................cooo Signature of NRDA..................
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NRDA F-1 — Detailed NIT
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for North NRDA
Central Park, sector-20 at Naya Raipur

Chief Engineer (Engg), NRDA
Opp. Police Station, Near Water Tank, VIlI, New Rakhi, Naya Raipur-492015, Phone: 0771-4066189

15. The intending tenderers are advised to cross check the downloaded version of the tender document with
the hard copy available with NRDA.

16. In case of any discrepancy between the downloaded tender and the approved hard copy, the approved
hard copy shall hold good for contractual as well as legal purposes.

17. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their tenders, as to the nature of the ground and sub-soil (so far as is practicable), the form
and nature of the site, the means of access to the site, the accommodation they may require and in
general, shall themselves at their own cost obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect the execution of work and shall incorporate the cost
of such effects while quoting the tender, A tenderer shall be deemed to have full knowledge of the site
whether he inspects it or not and no extra charges consequent on any misunderstanding or otherwise
shall be allowed, The tenderer shall be responsible for arranging and maintaining at his own cost all
materials tools & plants, water, electricity, access facilities for workers and on all other services required
for executing the work unless otherwise specifically provided in the contract documents. Submission of
tender by a tenderer implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and local conditions and other
factors having a bearing on the execution of the work.

18. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection.

19. The successful tenderer shall be required to execute an agreement on a non judicial stamp paper of
appropriate value with the Chief Engineer (Engineering), NRDA in the Proformas annexed to the tender
document, within 7 days of the issue of letter of acceptance/ award by the NRDA. The cost of non judicial
stamp paper shall be borne by contractor. In the event of failure on the part of the successful tender to
sign the agreement within 7 days, the entire earnest money will be forfeited and tender shall be
cancelled.

20. The successful tenderer, upon issue of letter of acceptance, in addition to execution of an agreement on
a non judicial stamp paper of appropriate value, shall also be required to furnish an irrevocable
Performance Bank Guarantee of requisite amount to the Chief Engineer (Engineering), NRDA in the
Performa annexed to the tender document, within 7 days of the issue of the letter of acceptance /award
of Tender by the NRDA. In the event of failure on the part of the successful tenderer to furnish the
Performance Bank Guarantee within 7 days, the earnest money will be forfeited and tender shall be
cancelled.

21. This Notice Inviting Tender shall form a part of the contract document. In accordance with clause 1 of the
contract, the letter of acceptance/ award shall be issued in favour of the successful tenderer/ contractor.
After submission of the performance guarantee, by the contractor, the General arrangement drawings
and other details for commencement of work shall be issued. The contract shall be deemed to have come
into effect on issue of communication of letter of acceptance of the tender. On such communication of
acceptance, the successful Tenderer/ Contractor shall, within 7 days from such date, formally sign the
agreement consisting of:-

a) PART ONE of the Tender documents along with detailed NIT as issued to the contractor at the time of
invitation of tender and acceptance thereof together with any correspondence leading thereto and

b) PART TWO of the Tender document i.e. “General conditions of contract duly modified / corrected to
the extent as specified under PART ONE (though not issued to the contractor but always available for
inspection on written demand at the office of the officer inviting tenders specified under Schedule F
of PART ONE of the Tender Document) and deemed to have been consulted, inspected, understood
and considered by the tenderer before quoting and submitting his tender.

c) Agreement signed on non-judicial stamp paper of appropriate value as per prescribed proforma of
tender documents.

Signature of Contractor.....................cooo Signature of NRDA..................
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NRDA F-1 — Detailed NIT
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for North NRDA
Central Park, sector-20 at Naya Raipur

22. GCC is available as a standard NRDA Publication and can also be downloaded free of cost from the
NRDA web site under title “General conditions of contract” for Contractors in construction Contracts”
However contractors are advised to refer to PART ONE of the tender document carefully and
thoroughly for corrections/ modifications in the “General conditions of contract” Standard form NRDA
F-2/3 is also available for inspection in the office of the Engineer in charge on written demand from
contractors. Link site http:// nayaraipur.gov.in/documents/gcc.pdf

23. While submitting the tender the contractor shall clearly and legibly write his full mailing address including
PIN code, Telephone/ mobile no./ Fax Numbers/ e-mail address etc for communication purposes and
shall inform the Engineer in Charge about any change from time to time in his postal/ mailing address.
The communication shall be dispatched only at the contractor’s such latest informed address and NRDA
shall in no way be responsible for non-receipt of correspondence by the contractor.

24. It is found that the contractor has misrepresented that facts or has attempted to secure or has secured
the work by misrepresenting the facts or by submitting false or forged documents then the Entire Earnest
Money submitted by the contractor and or the Performance Guarantee and/ or the Security Deposit as
the case may be, shall be liable to be absolutely forfeited and such contractor/ individuals shall also be
liable to be prosecuted for cheating/ forgery/ fraud etc as per law.

25. Bill of quantities is enclosed with tender document, the rate shall be quoted against each item
separately in figures as well as in words

During price Tender evaluation, the Employer will correct arithmetical errors on the following basis:
a) ifthereis a discrepancy between words and figures, following procedure shall be followed:

i the unit price which correspond to the total price for the item worked out by the Tenderer shall
be followed;

ii. If the total price of an item is not worked out by the Tenderer or it does not correspond with the
rates written either in words or figures then the rate quoted by the Tenderer in words shall be
taken as correct.

b) if there is a discrepancy between the unit price and the total price that is obtained by multiplying
the unit price and quantity, the unit price shall prevail and the total price shall be corrected;

c) |If thereis an error in a total corresponding to the addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected.

d) The unit wise amounts will be rounded to the nearest rupee

e) The tendered rates of items against which no rate or price is entered by the tenderer will be taken
as zero and the price of the same shall be deemed to have been covered by the rates/amount
quoted in other items.

26. The tender document shall be written legibly and free from erasure, overwriting or conversion of figure.
Any correction where unavoidable shall be made by crossing out, rewriting and attestation by the
tenderer.

27. All royalties be paid by the contractor as also all tolls, duties, local and other levies including sales tax,
insurances & workman compensation act etc.

28. Applicable service tax shall be reimbursed separately on production of receipt of payments of Service Tax.

29. Contractor will be bound to follow CG Model rules relating to its water supply & sanitation in labour
camp.

30. The contractor shall pay not less than the minimum wages to labours engaged by him on the work.

31. Department reserves the right to take up the work departmentally or to award any work on contract in
the vicinity without prejudice to the terms of contract.

32. If the rate quoted by the lowest (L1) of the tenderer is considered unbalanced (in relation to the
Department's estimate of cost of work to be performed under the contract) by the CEO, NRDA, then

Signature of Contractor.....................cooo Signature of NRDA..................
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NRDA F-1 — Detailed NIT
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for North NRDA
Central Park, sector-20 at Naya Raipur

tenderer shall submit detail price/rate analysis of major items of the work within 7 days of such notice so
as to demonstrate the internal consistency of these price/rate(s) with his quoted price/rate(s). After
evaluation by tender sanctioning authority CEO, NRDA may require the tenderer to submit additional
Security upto 5% of the estimated cost put to tender for the performance of the agreement in the shape
of F.D. Or a BG receipt in favor of the CEO, NRDA before signing of the agreement, which shall be
refunded along with the normal S.D. after Completion of work. If he fails to complete the work or leave
the work in complete, this 5% additional SD, shall also be forfeited by the department, in addition to
other provision of the contract & the agreement shall be terminated and action shall be taken in
accordance of relevant contract clause of the agreement.

33. Important Instructions to Tenderers :The tenderers who have down loaded the tender documents from
the web site, should read the following important instructions carefully before actually quoting the rates
& submitting their tender on the tender document downloaded from the web site:

a) The tenderer should see carefully & ensure that all the pages of PART ONE (NRDA F-1) of the tender
document including schedule of quantities of items of work (NRDA F-1 Schedule-A) has been down
loaded properly & completely.

b) The printout of the downloaded tender document shall be taken on A-4 size plain white paper only &
the printer settings shall be dept to ensure that the downloaded document is printed in the same
manner and pattern/ setting as appearing on the web site & there is no change in the formatting,
number of paras etc.

c) The tenderer should ensure that no page in the down-loaded tender document is missing and all
pages in the down-loaded tender document as printed are legible & clear & are printed on a good
quality paper.

d) The tenderer should ensure that every page of the down-loaded tender document is signed by
tenderer himself.

e) The tenderer should ensure that the down loaded tender document is properly bound and wax
sealed before submitting the same in the envelope. Loose/ Spiral binding shall be liable to be
rejected.

f) In case of any correction/ addition/ alteration/ omission in the downloaded tender document Vis a
Vis that in the Standard DRAFT Tender Document available in the office of NRDA, it shall be liable to
be rejected.

g) The tenderer shall furnish a declaration to this effect that no addition/ deletion/ corrections have
been made in the downloaded tender document being submitted by him and it is identical to the
tender document appearing on the Web-site and with the Standard DRAFT Tender Document
available in the office inviting the tenders.

Chief Executive Officer, NRDA
1% Floor, Utility block, Capitol Complex,
Sector- 19, Naya Raipur- 492 002, Chhattisgarh
Tel No: +91 771 2511500;
Fax No.: +91 771 2511400.

Signature of Contractor.....................cooo Signature of NRDA..................
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NRDA F-1- Schedule-D-Section-I- Technical Tender Forms
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to NRDA
Immersive Dome for North Central Park, sector-20 at Naya Raipur

SCHEDULE-D

Section-l
Technical Tender Forms




NRDA F-1- Schedule-D-Section-I- Technical Tender Forms
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to NRDA
Immersive Dome for North Central Park, sector-20 at Naya Raipur

Schedule-D
Section | - Tender Forms Technical

This Section contains the forms which are to be completed by the Tenderer and submitted as part of his
PART ONE (NRDA F-1).

Table of Forms

[ A=Y o) i =Tod g Tl Toz= 1IN =) Lo (=] T 2
Tenderer's INTOrMALION SNEET ..........uiii it e e e e e e e e e e e et s e e e e e s eesbaabbseeeseeeraraanss 4
PN L LU= VI U 010 LY 5
Specific CONSIUCTION EXPEIIEICE ........ueieiiiiieie ittt e e et b et e e e e e s e e bbe b e e et e e e e s sannbeeaeaeesannbnreeeaeas 6
DECLARATION L.ttt ettt e e e e e ettt e e e e e e e e e e e s e e e e e e e et e e eeeeaeea e aeseeeeeeseessaaeseeereennnes 7
CHECK LIST FOR TECHNICAL TENDER EVALUATION.......ciiiiietti ettt e e e eeeva e e e e s eeaaaes 8
RETURN OF EMD ... ettt et e e et et e e e et e e e et et et e e e et et e e et e e e e e e e 11
LN LI =T L 20 =7V 12
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NRDA F-1- Schedule-D-Section-I- Technical Tender Forms
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to NRDA
Immersive Dome for North Central Park, sector-20 at Naya Raipur

To:

(i) Letter of Technical Tender

Date:

NIT No.:

Chief Executive Officer,

1°' Floor,Utility block, Capitol Complex,

Sector-19, Naya Raipur- 492 002, Chhattisgarh

Tel No: + 91 771 2511500; Fax No.: +91 771 2511400

Ref for NIT no:

Subject: Name of the work:-

Dear Sir,

I/We, the undersigned, declare that:

(@)

(b)

(c)

(d)

(e)

(f)

I/We have examined and have no reservations to the Tender Document, including
Addendum if any, minutes of meeting, clarification to the queries etc.

I/We offer to execute the subjected under in conformity with the Tender Documents and
the addendums.

I/We have satisfied ourselves as to the location of the site and working conditions,
examined the requirements of NRDA and have obtained all the information necessary
for the successful and timely completion of the work.

I/We have submitted the Earnest Money Deposit as specified in the tender document
which will not bear any interest and shall be subjected to forfeiture on following defaults.

0] if we withdraw our Tender during the period of tender validity as specified in
Detailed NIT Para 9 or

(i) if we fail to:

o furnish a Performance Security in accordance with Detailed NIT Para 19 or
e sign the Contract in accordance with Detailed NIT Para 18; or
e Accept the correction of its Tender Price pursuant to Detailed NIT Para 24.

(i) If we have given the false documents in support of qualification with the technical
tender.

My/Our Tender shall be valid for a period of 90 days from the date fixed for the tender
submission deadline in accordance with the Tender Document, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period;

If mylour Tender is accepted, we commit to obtain a Performance Security in the
amount as specified in the tender document for the due performance of the Contract
and sign the agreement;
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NRDA F-1- Schedule-D-Section-I- Technical Tender Forms
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to NRDA
Immersive Dome for North Central Park, sector-20 at Naya Raipur

(9)

(h)

(i)

I/We are not participating, as Tenderers, in more than one Tender in this Tendering
process, in accordance with the Tender Document;

My/our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for
any part of the Contract, has not been declared ineligible by NRDA, Raipur;

I/'We understand that this Tender, together with your written acceptance thereof
included in your letter of acceptance, shall constitute a binding contract between us,
until a formal Contract is prepared and executed;

()] I/We understand that you are not bound to accept the lowest evaluated tender or any
other tender that you may receive.

(K) I/We hereby pay the Earnest Money Deposit of required amount in the form of a
demand draft on a nationalized bank/ Scheduled Bank (----------- Bank Name and
address) and operatable at Raipur in favour of the 'Chief Executive Officer, NRDA,
Raipur' for the said amount and is attached.

0] I/We hereby declare that, the entire work including Addendum/ Corrigendum, if any,
shall be completed in all respect within the time limit specified in the NIT.

(m) I/We here by authorize the Employer to get all bank guarantee verified and got
confirmed from concerned Bank.

Signature:

Signed by: (Name)

Designation:

For and on Behalf of (Name of Tenderer)

Date:
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(i)Tenderer’s Information Sheet

Tenderer’s Information

Tenderer’s legal name

Tenderer’s legal address

Name: Address:
Tenderer’'s authorized representative
(name, address, telephone numbers, fax )
numbers, e-mail address) Telephone E-Mail:
Fax
Place of incorporation/ Year of incorporation:
Tenderer’s details of Incorporation registration:

commercial law.

Attached are copies of the following original documents.
O 1. Articles of incorporation or constitution of the legal entity named above.

L 2. Inthe case of government-owned entity, documents establishing legal and financial autonomy and compliance with

Details of the office closest to Raipur (if available)

1. Address of Office
2. Telephone Contact
3. Fax E-Mall

Signature of Tenderer

Date:
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(iii) Annual Turnover

Annual Turnover Data for the Last 3 Years

Amount and Exchange INR
Year
Currency Rate if any Equivalent
2011-12
2012-13
2013-14
2014-15
Average Annual Turnover for any 3 years in INR

All Tenderers are requested to complete the information in this form

The information supplied should be the Annual Turnover of the Tenderer in terms of the amounts billed to
clients for each year for contract in progress or completed, converted to INR at the rate of exchange at
the end of the period reported.

As a proof of the above, the contractor shall submit the copies of the balance sheet for last three years
along with audited profit & loss statement duly signed by the charted accountant.

Signature of Tenderer

Date:
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(iv) Specific work Experience

Fill up one (1) form per contract.

Details of Contract

ContractNo . . . ... of ... Name of work

Award Date Completion Date

Role in Contract U cContractor U Sub-contractor

Total Contract Amount INR

Employer's Name
Address
Telephone/Fax Number
E-mail

Description of the work executed

Note: Attach copies of work order and satisfied completion certificates in support of each quoted
experience. The completion certificate should be signd by the officer not below the rank of concerned
Executive Engineer in case of Government department or in the rank of General Manager in case of
public sector/private sector as the cases may be.

Signature of Tenderer

Date:
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10.

(V)DECLARATION

(TO BE SIGNED BY THE TENDERER SUBMITTING THE TENDR
ON DOWNLOADED TENDER DOCUMENT)

I/We hereby declare and certify that:

I/We are submitting the tender in the tender document downloaded by me /us from the website &
we certify that there is no change in formatting, numbering of pages etc. In the downloaded
documents.

I/We are submitting the tender in the tender document which is exactly similar and identical to the
one available on the website and also as available with the officer inviting tenders.

| / We have not made any modifications / corrections / additions / omissions etc in the tender

documents downloaded from web by me / us.

| / We have checked that no page in the downloaded tender document is missing and all the
pages as per web site are available & that all the pages of tender document submitted by us are
clear & legible.

| / We have signed (with stamp) all the pages of the tender document before submitting the
same.

| / we have wax sealed the tender documents properly before submitting the same.

| / We have submitted the application for issue of tender documents on the prescribed format
separately along with the cost of tender documents and also the attested Xerox copies of the
eligibility documents prescribed for respective work in the NIT.

| / We have read carefully & understood the entire Tender document including important
instructions to the tenderers submitting the downloaded tender.

In case at any stage whatsoever at a later date it is found/ revealed that there is a difference in
our downloaded tender documents from the original Standard DRAFT Tender Document,
NRDA shall have the absolute right to take any action as deemed fit without any prior intimation

to me / us.

In case at any stage whatsoever at a later date it is found that there is difference in our
downloaded tender document from the Standard DRAFT Tender Document, we clearly
understand that our work shall be liable to be cancelled and Earnest Money/ Performance
Guarantee / Security deposit etc all are liable to be forfeited by NRDA and in such an eventuality
I / We shall have no right or claim for any damages / compensation from NRDA on this account.
Further in such case | / We may also be debarred by NRDA for further participation in the
tendering in the concerned NRDA & be removed from the approved list of contractors of NRDA.

DAt .. veeeeeeere e, (TENDERER)

(SIGNATURE WITH SEAL/ STAMP)
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NRDA

(vi) CHECK LIST FOR TECHNICAL TENDER EVALUATION

Name of the Agency:
S Enclosed at annexure
N;) Document Details Page No
From To
Downloaded from NRDA Website
Details of DD
Amount
1 Tender Document Name of the Bank &
Cost Branch
Date
D.Dno & Yes No
Photo copy attached
Amount
Form of EMD
2 Earnest Money :
Deposit (EMD) Issuing Bank &
Branch
No & Date Yes No
Photo copy attached
Class in which
registered
Name of
Contractor Department
Registration Registration
Certificate Number & Date
Validity
Notarized Yes/No
Registration
Number:
4 Commér'aal Tax Name of the
Certificate Office
Notarized Yes/No
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Name of the Agency:

Document
No

Details

Enclosed at annexure
Page No

From

To

Average Annual
Turnover in Lacs

2011-2012

2012-2013

2013-2014

2014-2015

Charted accountant certificate in original or

photo copy duly notarized can be

submitted

Details of the
projects/works
completed as pre-
qualification criteria

Name of the Work

Work Completed

Yes/No

Year of completion

Cost of the Project

Certificate Enclosed

Yes/No

Notarized

Yes/No

Name of the Work

Work Completed

Yes/No

Year of completion

Cost of the Project

Certificate Enclosed

Yes/No

Notarized

Yes/No

Note: The above check list only provides for those documents which are mandatory for the tender pre-
qualification criteria. Tenderers are required to append, other documents also with the technical tender as

required in the detailed NIT or elsewhere in the PART ONE (NRDA F-1).

Signature of Tenderer

Date:
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To:

(vii) RETURN OF EMD

Date:

Chief Executive Officer,

1* Floor, Utility block, Capitol Complex,
Sector-19, Naya Raipur- 492 002, Chhattisgarh
Tel No: + 91 771 2511500; Fax No.: +91 771 2511400

Ref for NIT no:

Subject: Name of the work:-

Dear Sir,

(@)

(b)

(1) Beneficiary Name:
(2) Beneficiary’s Bank:
(3) Branch:
(4) IFS Code:

(5) Account No

I/We have submitted the Earnest Money Deposit of amount

Rs. (In worlds )
as specified in the tender document in the form of a demand draft/Bank Guarantee on
a nationalized bank/ Scheduled Bank  (----------- Bank Name and address) and

operatable at Raipur in favour of the ‘Chief Executive Officer, NRDA, Raipur.

In case, i/we am/are not found qualified bidder, our Earnest Money Deposit (EMD)
may kindly be return back on the provided bank details as below:

Our bank detail (Please attaché a cancel cheque ) are as follows :

Signature:

Signed by: (Name)
Designation:

For and on Behalf of (Name of Tenderer)
Date:
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INTEGRITY PACT

To,

Dear Sir,

It is here by declared that Naya Raipur Development Authority(NRDA),Naya
Raipur(C.G.) is committed to follow the principle of transparency, equity and
competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that the Bidder will sign the integrity Agreement, which is an integral part of
tender/bid documents, failing which the tenderer/bidder will stand disqualified from the
tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing
of the same shall be deemed as acceptance and signing of the Integrity Agreement on
behalf of the Naya Raipur Development Authority,Naya Raipur(C.G.).

Yours
faithfully
Executive Engineer
Naya Raipur Development
Authority

Naya Raipur(C.G.)
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NRDA

INTEGRITY PACT

To,
Naya Raipur Development Authority (NRDA),
Naya Raipur (C.G.),
Sub: Submission of Tender for the work of ...,
Dear Sir,

I/We acknowledge that Naya Raipur Development Authority (NRDA),Naya
Raipur (C.G.),is committed to follow the principles thereof as enumerated in the Integrity

Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on
the condition that I/We will sign the enclosed integrity Agreement, which is an integral
part of tender documents, failing which I/We will stand disqualified from the tendering
process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS
AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and
spirit and further agree that execution of the said Integrity Agreement shall be separate
and distinct from the main contract, which will come into existence when tender/bid is
finally accepted by Naya Raipur Development Authority (NRDA),Naya Raipur (C.G..
I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in

the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the
Integrity Agreement, while submitting the tender/bid, Naya Raipur Development
Authority (NRDA),Naya Raipur (C.G.) shall have unqualified, absolute and unfettered
right to disqualify the tenderer/bidder and reject the tender/bid is accordance with terms

and conditions of the tender/ bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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To be signed by the bidder and same signatory competent / authorized to
sign the relevant contract on behalf of Naya Raipur Development

Authority Naya Raipur(C.G.)
INTEGRITY AGREEMENT
This Integrity Agreement is made at ................. on this............. day of .............. 20,
BETWEEN

Naya Raipur Development Authority (NRDA),Naya Raipur (C.G.) represented through The CEO
or Any Officer oppointed by him,

(Name of Division)

Naya Raipur Development Authority ,

(Address of Division)

‘Principal/Owner’, which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns)

(Name and Address of the Individual/firm/Company)
1111 {0 o o SRR (Hereinafter referred to as the
(Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT NO. ...occcoooiiiiiiiiiiinninnnn. )
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational
procedure, contract for

(Name of work)
Herein after referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with its
Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and

conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact withesses as under:

Article 1: Commitment of the Principal/Owner
(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and
to observe the following principles:
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&)

(&) No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract, demand,
take a promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process, provide
to all Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in relation to the
Tender process or the Contract execution.

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose
conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in
violation of the principles herein mentioned or if there be a substantive suspicion in this regard, the
Principal/Owner will inform the Chief Vigilance Officer and in addition can also initiate disciplinary
actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

)

&)

3

4

It is required that each Bidder/Contractor (including their respective officers, employees and agents)
adhere to the highest ethical standards, and report to the Government / Department all suspected acts
of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during
the tendering process and throughout the negotiation or award of a contract.

The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the Tender process and
during the Contract execution:

(@) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or
give to any of the Principal/Owner’s employees involved in the Tender process or execution of the
Contract or to any third person any material or other benefit which he/she is not legally entitled to,
in order to obtain in exchange any advantage of any kind whatsoever during the Tender process
or during the execution of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to cartelize in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further
the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or personal
gain), or pass on to others, any information or documents provided by the Principal/Owner as part
of the business relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/
representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose
names and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf
of the foreign principal or the foreign principal directly could bid in a tender but not both. Further,
in cases where an agent participate in a tender on behalf of one manufacturer, he shall not be
allowed to quote on behalf of another manufacturer along with the first manufacturer in a
subsequent/parallel tender for the same item.

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent
practice means a willful misrepresentation or omission of facts or submission of fake/forged
documents in order to induce public official to act in reliance thereof, with the purpose of obtaining
unjust advantage by or causing damage to justified interest of others and/or to influence the
procurement process to the detriment of the Government interests.
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(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive
Practices (means the act of obtaining something, compelling an action or influencing a decision
through intimidation, threat or the use of force directly or indirectly, where potential or actual injury
may befall upon a person, his/ her reputation or property to influence their participation in the

tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contract or its established policies and laid down procedures, the Principal/Owner shall have the
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/

Contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute right:

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, such as
to put his reliability or credibility in question, the Principal/Owner after giving 14 days notice to
the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender
process or terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the

Principal/Owner.

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire
amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the

Bidder/Contractor.

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing

agencies for further investigation.

Article 4: Previous Transgression

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other
Company in any country confirming to the anticorruption approach or with Central Government or
State Government or any other Central/State Public Sector Enterprises in India that could justify

his exclusion from the Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender
process or action can be taken for banning of business dealings/ holiday listing of the

Bidder/Contractor as deemed fit by the Principal/ Owner.

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him
and has installed a suitable corruption prevention system, the Principal/Owner may, at its own

discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s)

of the principles laid down in this agreement/Pact by any of its Subcontractors/sub-vendors.

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and

Contractors.
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(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the
Principal/ Owner and the bidder, along with the Tender or violate its provisions at any stage of the
(4) Tender process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor
12 months after the completion of work under the contract or till the continuation of defect liability
period, whichever is more and for all other bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the
Competent Authority, Naya Raipur Development Authority,Naya Raipur (C.G.).

Article 7- Other Provisions

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of
the Division of the Principal/Owner, who has floated the Tender.

(2) Changes and supplements need to be made in writing. Side agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or
by one or more partner holding power of attorney signed by all partners and consortium members.
In case of a Company, the Pact must be signed by a representative duly authorized by board
resolution.

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact
remains valid. In this case, the parties will strive to come to an agreement to their original
intensions. It is agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof shall
not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to
be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity,
both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact
documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place
and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)
WITNESSES:

L e

(signature, name and address)

Place:

Date
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NRDA F-1-Schedule-D- Section-1l - SCOPE OF WORK
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for NRDA
North Central Park, sector-20 at Naya Raipur

GENERAL SCOPE OF WORK

Naya Raipur is rapidly making its presence felt in the country as well as globally and
constantly evolving with ‘Immersive Dome Theater’ in the new Capital city .

The 5-D theater, Naya Raipur added another unique feather to its cap and went on to reveal
that Jungle Safari and Botanical Garden were also ready to receive visitors. The 5-D
technology will give the audience the feeling that they are a part of the movie.

Many time a power failure happens ,it affects the functioning of the Hardware ,requires

recalibration of the whole slow schedule ,which is a time consuming process so need power
back to the dome facility.

The details of work includes

1. Supply, installation, testing and commissioning of silent type Diesel Generating Set
alongwith having prime power of 25 KVA, 3 Phase,50HZ, 415 Volt at 1500 RPM and
consisting of the Engine, Alternator, AMF Panel, Starting system 12V/24V DC, Base
Plate as per Bog.

2. Installation of D.G. set including preparation of foundation, unloading & Shifting on
foundation, supply & erection of exhaust piping, Preparations of earthing stations,
supply, laying and terminations of power cables, control cables and earthing
strips, Supply & installation of breaker / change-over panels, battery charging.

3. Transportation ,loading & unloading, Installation, testing and commissioning of silent
type Diesel Generating Set

4. The equipments offered shall confirm to the specifications as given in boq and shall
be guaranteed against defective design, defective quality material supplied,
manufacturing defects etc. for a minimum period of 24 months from the date of
supply and installation of Diesel Generating set with a capacity of 25 KVA including
AMF Panel and provide onsite warranty for the period as confirmed in price bid
(minimum two year). Onsite warranty of minimum 24 months covers free service and
free spare parts excluding cost of consumables and contactor shall quarterly visit up
to warranty period.

5. The statutory permission required for installation and commissioning will be taken by
contractor on behalf of NRDA .The actual fee will be reimbursed by NRDA on
submission of documents.

Signature of Contractor..................ccocoieiiiinnnn Signature of NRDA.................ooooi
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NRDA F-1- Schedule-D- Section IlI- Technical Specification of Works

Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for

North Central Park, sector-20 at Naya Raipur

Technical Specifications for the Supply, Installation, Testing & Commissioning of

2.

2.1

3 Phase, 25 KVA Diesel Generating set with AMFE Panel.

General:-

The 3 Phase, Generating Set shall be of Silent type having Prime Power Rating of 25
KVA and shall have capability of running continuously in variable load conditions for
unlimited hours per year and should also have a 10% overload capacity of 1 hour in every

12 hours of operation.

Engine

Diesel engine shall be direct Injection Water Cooled, 4 strokes, 1500 RPM of suitable
BHP Capable of giving above mentioned output of Alternator. Engine will be fitted
with all the required accessories. The average load factor of the engine over period of
24 hours shall be 0.8 for prime power output. Adequate ventilation shall be provide to
meet air requirement for combustion & heat removal. For specific engine, if required, a
blower shall be use to meet total air requirement & air changes. The engine shall
conform to IS:10000/ISO, 3046/BS, 649/BS 5514 Amended upto date.

Accessories.

Flywheel Housing

Flywheel

Anti-vibration pads

Base rail with integral fuel tank with level indicator provided with drain plug for

drainage and air vent / breather and inlet and outlet connection with cleaning provision
(Man hole)

2.2 Starting System

Electrical Starter — 12/24 volts

Engine driven Battery Charging Alternator

One nos. of 12 volt Uncharged battery with suitable connection terminals and
leads for proper battery connection.

3.0 Alternator:

3.1 Make: As per make list
3.2 Rating: 25 KVA
3.3 Power factor : 0.8
3.4 Rated Generating Voltage: 415 Volts
3.5 Voltage regulation: +/- 1% all load between no load to full load &
factor 0.8 to unity
3.6  Frequency: 50 Hz
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3.7 Speed: 1500 RPM

3.8 Class of insulation: H

3.9  Overload capacity: 10% for one hour in any 12 hours of operation without
exceeding temperature rise limits specified in BS:5000/ IS4722 when corrected to
ambient temperature at site.

3.10 Enclosures : Drip proof & screen protected IP-23

3.11 The alternator shall be of self-excited, self regulated through AVR, self ventilated
in brushless design, provided with suitable automatic

4.0 Acoustic Enclosure

The acoustic enclosure shall be fabricated in 16 SWG- CRCA sheets and
structural/sheet metal base frame duly painted. The walls of the enclosure are insulated
with fire retardant foam so as to comply with the 75dba at 1 mtr sound levels specified
by Ministry of Environment & Forest.

4.1  Shall be suitable to suit stringent Ministry of Environment and Forest (MOEF)/
Central Pollution Control Board (CPCB) norms of 75 dBA at a distance of 1 meter from
the enclosure.

4.2 Removal of Filters etc should be easy — Ease of serviceability is important.

4.3  Air inlet lowers specially designed to operate at rated load even at 50 deg
ambient or air inlet temperature.

4.4 The sheet metal components shall be fourteen tanks pretreated and is Polyester
based powder coated (inside as well as outside) for long life.

4.5 With UV resistant powder coating, can withstand extreme environments.
4.6 Hardware should be rust free. Should be Stainless steel.

4.7 Sound proofing of enclosure shall be done with high quality Foam confirming to IS
8183 to suitable thickness and density.

4.8 Battery is provided in a tray inside the Enclosure.

5.0 Engine mounted instrument panel fitted with and having digital display
for the followings:-

5.1 start-stop switch with key

5.2 water temperature indication

5.3 lubrication oil pressure indication
5.4 lubrication oil temperature indication
5.5 battery charging indication

5.6 RPM Indication

5.7 Over speed indication

5.8 Low lube oil trip indication
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5.9 Engine hours indication

6.0 Fuel Tank:

Daily service Fuel tank of suitable capacity for minimum 8 hours of operation,
fabricated out of MS Sheet complete with all accessories and fuel piping between fuel
tank and diesel engine with MS C-Class pipes of suitable dia complete with walls, level
indication and accessories as required. The fuel level shall be indicated with the help of
fuel gauge meter. In-built Fuel tank shall be provide with breather, drain plugs for
filling & draining diesel from outside the Enclosure. Drain plugs shall be provide
outside the Enclosure for draining mobile oil from outside the end

7.0 Base Frame and foundation:-

Both the engine and alternator shall be mounted on suitable base frame made of MS
Channel with necessary reinforcement which shall be installed on suitable cement
concrete foundation and vibration arrangement as per recommendations of
manufactures.

8.0 Out door type AMF Panel:

The panel is manufactured with 14/16 gauge CRCA sheet and is powder coated for a
weather proof long lasting finish, having IP-54 complete panel.

The control panel consists of following parts:

8.1 Microprocessor Based integrated Generator Set Monitoring, Metering, Protection
and electronic governing system.

8.2 Operator Interface

Manual Start Stop

Remote Start Stop

8.3. MCCB of suitable rating

71 1 set of CTs for Metering

T Key switch

[l Metering

[J Ammeter

'] Voltmeter

[l Frequency meter

[ KWH meter

"1 KW/ PF MeterBattery Charger

] One Battery charging transformer/ rectifier unit
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

The Special Conditions of Contract are to be read in conjunction with General Conditions
of Contract. If there are any variations or discrepancies or conflicting provisions, the
provisions in Special Conditions shall take precedence over the provisions in the General
Conditions of Contract.

All additional facilities/equipment/ office etc. to be provided by the contractor, as
mentioned in the tender, document outside the BOQ shall not be paid separately, and
shall be deemed to have been included in the rates quoted by the contractor.

2. ACCESS

The Contractors are to verify the work site details including:-
a)  Access,

b)  Availability of water supply and electrical energy,

c) Space for dumping stores and materials and

d)  Space for erection of site office,

The Contractors are deemed to have catered for all contingencies connected with the
site, access, water & electricity.

3. SUPPLY OF WATER

Water will not be supplied by NRDA and the Contractor shall make his own
arrangements. NRDA will give recommendatory letter to the concerned authority if so
requested by the Contractor. However, NRDA shall be in no way responsible for
obtaining permission and no claim on account of this will be entertained.

4. ELECTRIC SUPPLY

a)  Electric power both for construction and lighting shall not be made available to
contractor. Contractor shall arrange at his own cost power with necessary switch
boards, energy meter etc. and shall be responsible for their maintenance.

b)  Further distribution by the Contractor at his cost shall be done as per approved
layout. He shall provide required clearances for overhead lines to facilitate easy
movement of heavy machinery such as cranes etc. These shall be shifted and
rerouted at Contractors cost during execution of work if the same are found to
obstruct any other work of any agency working at site or requires shifting due to
unforeseen reasons.
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c) On completion of the work the Contractor shall remove all wiring installed by him
and make good to the satisfaction of Engineer if any disturbance or damage is
done.

d) The Contractor shall employ an Electrical Agency as approved by the Engineer for
carrying out this work.

e) The Contractor has to keep alternative arrangement ready at his own cost for any
failure/interruption of electric power that takes place and under no circumstances
can this be deemed to be reason for any consequential delay in the works.

f) Any disputes in sharing of power obtained directly/ indirectly from CSEB with other
agencies shall be resolved by the contractor at his risk and cost. NRDA shall not be
responsible or a party for such disputes.

5. DEFECT LIABILITY

The Contractor shall be responsible for rectification of defects, during the defect liability
period as per clause 17 of GCC after the certified date of completion by the NRDA. This
period shall be known as Defects Liability period as defined in CL. No. 17 of the General
Conditions of Contract. Subsequent to the taking over of the works and after it has been
in use, its removal/correction of defects would be the responsibility of the Contractor.
Any defects or failures during this period shall be rectified by Contractor within one
week of intimation in writing. If the same is not carried out in the stipulated time, NRDA
shall have the right to get it repaired departmentally or through any other agency,
entirely at the risk and costs of the Contractor as detailed in the GCC clause. No. 17.

6. GRIHA COMPLIANCE- NOT APPLICABLE.
7. SAMPLES
7.1 Material

a)  The Contractor shall furnish to Engineer for approval, with reasonable promptness
and with reasonable time for consideration, adequate numbers of samples of all
the materials to be used in the work, irrespective of whether material/product is
from approved list given in tender. He shall permit and account for all costs in his
quotation toward supply, testing, examination at site or at any approved place by
the Engineer. The choice of approval of materials rests with NRDA unless
otherwise specified.

b)  All material samples shall be delivered to the Engineer's office at the Contractor's
cost. Each sample shall be in duplicate and properly labelled as under-

e Name of Project
e Name of Contractor
e Name of Product

e Name of Manufacturer
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e |tem reference of BOQ
e Date of Submission

c) Samples shall be accompanied with technical specifications / catalogues / test
results of manufacturer.

d) In case the Contractor intends to keep an approved sample in his possession, he
shall submit additional set of samples for Engineer's approval.

7.2 Standards of Acceptability

a) In order to establish the standards of acceptability for materials and finishes, the
Contractor shall finish in all respect a mock up for approval jointly by C E &
Architect.

b)  The Contractor shall give notice in writing in this respect and shall obtain approval
through Engineer in Charge from the CE NRDA. Approval should be taken well in
advance so as not to delay execution of work.

7.3 TESTING OF MATERIALS IN OTHER LABORATORY —

7.4 If required by the Chief Engineer, NRDA out site testing of material is done at a
recognized laboratory anywhere in India.

7.5 All testing charges for the above shall be borne by the Contractor. In case, the testing
charges demanded by the testing authorities is not paid by the Contractor within 15
(fifteen) days, then the same will be paid by NRDA with due recovery from the
Contractor's bill for the project.

8. CRECHE FACILITIES FOR THE CHILDREN OF CONSTRUCTION LABOURER — NA.
9. SUBMISSION OF DETAILED Design & Programme OF COMPLETION
NA.
10. Method of Working
NA
11. PROJECT MONITORING
NA
11.1 Construction Photographs-
NA

12. QUARRY RELATED DEDUCTIONS - NA.
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13. CONTRACTORS ALL RISK POLICY (C.A.R. POLICY)
NA.

14. INDEMNITY BOND
NA

15. ACCIDENTS

Should any accidents, fatal or otherwise occur, a detailed report about the same shall be
made promptly by the Contractor to the Engineer. The Contractor should at all times
during execution of work keep the NRDA fully indemnified against all risks, claims,
litigations and financial burdens arising out of all incidental operations on work and
accidents.

16. TRAFFIC
NA
17. ALIGNMENT AND BENCH MARKS
NA
18. PREVENTION OF MOSQUITO BREEDING AT CONSTRUCTION SITE
NA.
19. INSPECTION OF SITE AND SUFFICIENCY OF THE TENDER

If the NRDA is not in a position to deliver to the Contractors the site of the Contract work
for any reason whatsoever at the agreed time, delaying the commencement of the
contract work, or part thereof not beyond 50% (fifty percent) of contract period for
completion, such omissions of the NRDA shall not be breach of any its obligations under
the contractor and the Contractor shall not be entitled to claim from the NRDA for loss
or damage, if any, caused thereby, but shall be entitled to a reasonable extension of the
period agreed for the completion of contract work. If the contractor shall be obstructed
in the execution of the work by any person other than an agent or servant of the NRDA,
the Contractor shall exclusively deal with such set by the due process of law but shall not
be entitled to attribute thereby the beach of any obligation under the contract to the
NRDA compensation for damage or loss, if any, thereby suffered but shall be entitled to
an appropriate extension of period agreed for the completion of the contract work,
provided that the contractor has reported to the NRDA every such act of obstruction
with particular soon after its occurrence and the NRDA has after enquiry found the same
to be substantially true and has determined the duration of such obstruction.
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20. PROGRESS OF WORK
NA

21. FIELD LABORATORY
NA.

22. MAINTENANCE OF PUBLIC AND PRIVATE ROADS
NA

23. POLICE REGULATIONS

The Contractor shall comply with all police regulations in connection with the use of
public roads and footpaths in so far as they affect the works.

24. ENGINEER

24.1 Engineer for this project shall be the Engineer or the person nominated or appointed by
NRDA from time to time and shall include any person duly authorised by them.

24.2 Engineer shall be responsible for the execution of the project with regards to
management and supervision. Instructions issued by the Engineer to the Contractor
shall be deemed to be the Employer's instructions in respect of-

Day to day supervision including material testing.

Approval of material and workmanship.

Matter of urgency involving safety or protection of person or property.

Monitoring progress of work.

Interpretation of specifications

Issue of additional drawings

N o vk~ w N e

Certification of measurements and bills and issue of certificates accordingly for
interim and final bills.

24.3 Engineer shall hold fortnightly progress meetings at site for evaluation and execution of
works. The Contractor shall assist in providing revised programmes, cash flow charts in
the format required by Engineer/ NRDA.

24.4 The Engineer shall coordinate works at site of all agencies appointed by the Employer.
25. EXCAVATED OBIJECTS

NA.

Signature of Contractor..................ccoocieeiiinnnn Signature of NRDA..................ooiii,
page 6 of 15



NRDA F-1-Schedule-D- Section-IV —=SPECIAL CONDITIONS OF CONTRACT
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for NRDA
North Central Park, sector-20 at Naya Raipur

26.  AS BUILT DRAWINGS
NA
27. ENGINEER'S SITE OFFICE
NA.
28. TRANSPORTATION
NA.
29. PROVIDING COMPUTER & OTHER EQUIPMENTS AT SITE OFFICE
NA.
30. TELEPHONE CONNECTION
NA.
31. TIME SCHEDULE FOR COMPLIANCES
As per work order.
32. APPROVAL OF ENGINEER
NA.
33. PERMISSION FOR CONSTRUCTION OF SITE OFFICE/ GODOWN/ LABOUR HUTS:

No final bill payment shall be made unless the site is cleared in all respects by the
Contractor.

34. CONDITIONAL TENDER

The Tenderer shall note that the clarifications shall be obtained in the pretender
meeting and the tender should be submitted without any conditions, whatsoever.
Clarifications given to the various tenderers in the pre-tender meeting would be
summarized by NRDA and would be issued to every tenderer as "Minutes of Pre-Tender
Meeting". The same will be binding on all the tenderers irrespective of whether they
have attended the pre-tender meeting or not. The Minutes of the Pre-Tender Meeting
would form part of the Contract Agreement and the Tenderers should submit the
Financial Offer taking into consideration the same. The Tender submitted with
conditions would be summarily rejected.
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35.  SITE ORDER BOOK & OTHER BOOKS REQUIRED

The Engineer will maintain Site Order Book at the site of work. The Contractor or his
authorized representative shall sign all the instructions received therein, in token of
having received the same and shall comply with them forthwith.

All other books of record at site shall have to be maintained as required in the CPA Code
of works.

36. DISCOVERY OF BURIAL REMAINS
NA.

37. POURCARD SYSTEM
NA.

38.  CLEANING Of SITE

a)  All water which may accumulate on the site during the progress of the works or in
trenches and excavation shall be removed from the site to the satisfaction of the
Engineer at the Contractor's cost. Site shall be maintained free from rubbish.
Proper stacking of scaffolding material, shuttering material bricks/ brickbats, steel
pieces, etc. needed for work on day to day basis shall be organized in proper
stacks. Heaps of material lying around in unplanned manner and disorderly fashion
shall not be permitted. Engineer's decision in this matter shall be final.

b)  The Contractor shall not, at any time, do cause or permit any nuisance on the site
or do anything which shall cause unnecessary disturbance or inconvenience to
Employer, tenants or occupiers of other properties near the site and to the public
in general. The Contractor shall install mosquito proof and accessible water
storage tanks for construction and drinking water.

c) Any expenditure that may be incurred by NRDA to ensure that the above
conditions are fulfilled by the Contractor will be debitable to Contractor's account
and will be recovered from the running bills of the Contractor from time to time.

d) Cleaning: Remove staining or reactive materials from new surfaces immediately
during course of the Work.

e) Debris: Remove hazardous accumulations of debris promptly, at least daily.

f) Dust: Confine dust producing operations during painting and finishing .Vacuum
immediately after completion.

g)  TRASH DISPOSAL
h)  General: Keep new buildings and site free from accumulations of waste materials.

i) Removal: Remove cartons, crates, wrappings, lunch trash, and other trash from
each room daily. Provide trash receptacles on each floor of each
building and in convenient locations on the site.
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i) Burning: Do not burn trash or other materials on Owner's property.

k) EXCESS MATERIAL; General: Remove excess materials, including demolished
materials, excess earth, and excess building materials from Owner's property and
dispose of legally.

) Clean: Keep paved drives on Owner's property and public streets and alleys clean,
by cleaning daily, or more often if necessary, of earth and debris
spillage from trucking involved in construction operations.

39. FENCING
NA
40. WATCH AND WARD
NA
41. MOBILISATION PERIOD
NA.
42. METHOD OF CARRYING OUT THE WORKS
NA
43. CONTRACTOR RESPONSIBLE FOR SUFFICIENCY OF MEANS EMPLOYED

The Contractor shall take upon himself the full and entire responsibility for the
sufficiency of plant, centring, scaffolding, timbering, machinery, tools or implements and
generally for all means used for the fulfilment of the Contract. In the event of any of
these means proving insufficient, the Contractor is still fully and entirely responsible for
the sufficiency of these means notwithstanding any previous approval or
recommendation that may have been given by the Engineer.

44. DRAWINGS

The Contractor will receive from the Engineer, 2 (two) prints of the tender drawings listed
hereof, together or thereafter with any further drawings issued for Road, Water Supply Net
Work, Sanitation Electrical, Landscaping Works, etc. Working drawings shall be progressively
issued as per the approved construction schedule submitted by the contractor & approved by
NRDA

45. STANDARDS

In various places throughout this specification and the bills of quantities, reference is
made to the standards, specifications and byelaws issued by the Indian Standard
Institutions and other similar organizations. These references shall in every case be
deemed to include the latest edition or issue of such standards, specifications and
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byelaws including all revisions, amendments and addendum subsequently issued. Where
materials are not specified and standard exists in respect of such materials, then the
materials shall in all respects comply with relevant and current L.S.I. In such cases where
I.S.1. do not exist, the best manufacturers' specification shall be followed; in absence of
all these, Engineer's instruction shall be followed.

46. SUPERVISORY STAFF [As per clause 36 (i) of schedule F of the tender]

The Contractor shall engage on the work a qualified and experienced Engineers,
Supervisor, capable of managing and guiding the work properly as detailed in CI36(i) of
schedule F of the tender Form F-1. This supervisor shall be authorized by the Contractor
in writing to receive the orders issued by the Engineer from time to time. The Contractor
shall be responsible for carrying out these orders promptly.

47.  FIRE PRECAUTIONS

The Contractor shall comply with fire regulations of the controlling authority in force at
the site of the works relating to the precautions to be taken against fire hazards.

48.  USE OF SITE

The Contractor shall not use any portion of the site for purpose not connected with the
works without the prior written approval of the Engineer. He shall maintain permanent
and site access roads free of spillage and shall not interfere with the flow of traffic. Also
same shall apply to terraces and other developed areas. This clause shall be read in
conjunction with clause no. 15 of the Special Conditions of Contract.

49.  SAFETY ENGINEER
NA
50. QUALITY ASSURANCE MANUAL AND SAFETY MANUAL

a) NA.
b) Inspection of Works at Factory/ Workshop

For any visits that maybe necessary for the purpose of performance of testing,
inspection of factory made goods/ equipment, at a location other than the site , or
Raipur, the actual cost of travel (to & fro airfare/ train A/c 1st class), boarding &
lodging, local transport & per diem (per person per day) costs at the rate of Rs.
3000 (Rupees three thousand only) for any visit made by officials from NRDA/
PMC/ Architect/ Consultant (maximum 3 (three) persons per instance), shall be
borne by the Contractor. Such visits may be necessary for the inspection that
require inspection prior to shipping from the place of its manufacture. Any other
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item which is required to be tested before being processed / fabricated in the
factory, such visits shall require the prior written approval from the NRDA.

51. QUALITY ASSURANCE SYSTEM
NA.
52. EQUIPMENT MAINTENANCE MANUAL
NA.
53. MINIMUM PLANTS,EQUIPMENTS AND SHUTTERING
NA.
54. SUBMITTALS
NA
55. PLANT, MACHINERY AND SHUTTERING
NA
56. SUB-CONTRACTORS, if required
NA

57. Following conditions are the essential conditions of contract for carrying out and
completing the subject work in all respect within stipulated time period. The successful
agency will be responsible for completing the same as per the directives of Engineer. The
charges and expenditure if any required for completing the same should be including in
the quoted offer, and no separate payments against this will be made.

1.  The contractor shall visit the site to access the actual quantum of work and period
required for completing the same before quoting the offer.

2.  Scheme specifications and quantity of the material to be used for the subject work
under the contract and specified in the tender document is only for guideline
purpose. However it will be the responsibility of the successful agency to obtain
the measurements and specifications in detail of each and every item before
starting the execution of work and complete the work in accordance with the
approvals, clearances obtained for the same. All cost required for completion of
work as per statutory approval, shall deemed to have included in the offer quoted.

3.  The foundation and excavation for feeder pillar and control pillar, grouting of
frames in wall/ ground etc., are require to be carried out by the agency, and cost
for the same shall be include in the offer quoted.

4, It will be Agency's responsibility to obtain necessary sanctions and permissions by
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paying necessary charges towards;

a) Obtaining necessary scheme sanctions and permissions for completing the
subject work in all respect form any concerned statutory authority.

5.  The successful agency will be completely responsible for accidents occurred if any
during the execution of work as well as during 24 (twenty four) months defect
liability period under this contract. It will also be the responsibility of agency, for
making police complaints against any thefts and accidents etc. under intimation to
NRDA.

6. Charges against following listed activates should be included in the quoted offer
itself and no separate payments will be made against same.

a) Arranging and carrying out the material inspecting at respective manufactures
unit as stated in Annexure - I.

b) Arrangements for performing site visits and other connected activities as and
when required by Engineer or his representative.

c) Carrying out necessary co-ordination and follow up with concern authorities
for obtaining necessary sanctions and permissions as required towards
completion of work in all respects.

d) Appointing Govt. approved surveyor for carrying out site survey and
preparation of computerized shop drawing, Execution drawing, As built
drawing etc. with soft copy.

e) Any other incidental charges required towards completion of work in all
respect.

7. Bills submitted against the executed and completed works at site, will be
processed further by Engineer, after necessary scrutiny and verification.

58. The services/ tasks/ works as referred to under clauses shall be suitably applicable to all
Utility services executed by the contractor, whether specifically mentioned herein above
or no.

59. Safety, Security and Protection of the Environment

The Contractor shall, throughout the execution and completion of the Works and the
remedying of any defects therein:

a)  have full regard for the safety of all persons entitled to be upon the Site and keep
the Site (so far as the same is under his control) and the Works (so far as the same
are not completed or occupied by the Employer) in an orderly state appropriate to
the avoidance of danger to such persons,

b)  provide and maintain at his own cost all lights, guards, fencing, warning signs and
watching, when and where necessary or required by the Engineer or by any duly
constituted authority, for the protection of the Works or for the safety and
convenience of the public or others, and
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c)  take all reasonable steps to protect the environment on and off the Site and to
avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other causes arising as a consequence of his
methods of operation.

60. HANDING OVER PROCESS:-

The handing over process shall be based on a performance comprising individual
activities. The process shall be approved by the Engineer.

61. EROSION AND SEDIMENTATION CONTROL
NA
62. NOISE AND VIBRATION CONTROL

Noise and Existing Building Structure Vibration Generated by Construction Procedures,
Equipment, Tools, and Operations: Keep to minimum practicable during demolition and
removal from building and site, including loading and removing storage containers.
Equipment generated noise levels shall not exceed the following in decibels:-

1. Pneumatic tools: 86
2. Saws: 78
3. Other tools: 85

i) Operation of Air Hammers, Compressors, and Reciprocating Equipment: Not
permitted inside existing buildings unless specifically approved in writing by
Owner.

i)  Laws: Comply with applicable noise control laws, ordinances, and regulations.

iii)  Acoustical Enclosures: Stationary equipment may be enclosed to produce required
sound attenuation subject to continued maintenance of such enclosures to ensure
that specified sound levels are not exceeded.

iv)  Violations: Where field sound measurements reveal sound levels exceeding those
specified, cease operating such equipment and repair or replace it with equipment
that complies with the sound levels specified.

v)  Cutting and Drilling Concrete: Use only rotary or core drilling for holes through
concrete. Do not use impact tools to cut or otherwise remove concrete or to install
inserts.

vi)  Power-Activated Tools: Not permitted in or immediately adjacent to existing
buildings, except with Owner's written approval in each specific case, except
where such use is specifically specified.

63. EXISTING CONDITIONS

Signature of Contractor..................ccoocieeiiinnnn Signature of NRDA..................ooiii,
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NRDA F-1-Schedule-D- Section-IV —=SPECIAL CONDITIONS OF CONTRACT
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for NRDA
North Central Park, sector-20 at Naya Raipur

i) Contractors Examination of Site:-

1. By executing Contracts, Contractor and subcontractors represent that they
have:

a. Visited the site and made due allowances for difficulties and
contingencies;

b. Compared Contract documents with existing conditions and informed
themselves of conditions to be encountered, including work by others, if
any, being performed; and

2. Failure to visit the site and become familiar with conditions shall not relieve
Contractor or a subcontractor from furnishing materials or equipment or
completing the Work in accordance with Contract documents at no additional
cost.

3. Contractor or subcontractors will not be given extra payment for Work related
to conditions they can determine by examining the site and Contract
Documents.

ii)  Contractor shall accept the site in the condition in which they exist at the time
Contractor is given access to begin the Work.

iii) Damage caused by Contractor to existing structures, grounds plants, pavements,
utilities, work by others, fixtures, or furnishings, shall be repaired by Contractor
and left in as good condition as existed before the damaging, unless such existing
work is shown to be removed or replaced by new Work.

iv)  Immediately upon entering the site for purposes of beginning Work, locate general
reference points and take such action as is necessary to prevent their destruction;
lay out Work and be responsible for lines, elevations, and measurements, and
Work executed under this Contract. Exercise proper precautions to verify figures
shown on Drawings before laying out Work. See Section "Field Engineering" for
additional requirements.

64. LAMINATION OF DRAWINGS

All drawings issued to site shall be kept in lamination condition.-NA
1. Maintainance of installed equipments, macheneries and fixtures :

The Contractor, at the time of bidding, will be responsible to ensure the completeness
and adequacy of his Bid Price to fulfil the entire responsibilities for Maintaining the
installation of all installed equipment, machineries and fixtures minimum for a period of
1 year from the date of commissioning and imparting training to the workers/staff as
asked for maintaining the installations as per IS requirement and exercising.

2. Handing Over:

At the time of handing over after completion of work, all the equipment, spare including
standby equipment etc. must be in good working order as were taken over before
commencement of defect liability period.

Signature of Contractor..................ccoocieeiiinnnn Signature of NRDA..................ooiii,
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NRDA F-1-Schedule-D- Section-IV —=SPECIAL CONDITIONS OF CONTRACT
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for NRDA
North Central Park, sector-20 at Naya Raipur

3. Penalties for failure to achieve the functional guarantees during
WARRANTY/Defect liability Period

In case of failure to deliver the required quality of work, liquidated damages shall be
imposed for such failure to meet the performance criteria, as described below. The
Employer will be entitled to recover any such damages from the security deposits of the
contractor or any other sun due to him. However, the contractor shall be allowed to take
up routine / periodical maintenance as per IS guidelines, with prior permission of the
Authority.

i) For each breakdown of D.G Set for more than 48 hour: Penalty @ Rs. 500.00 each
time

ii) Non redressal of any complaint within 72 hours: Penalty @ Rs. 1000.00 for each
such complaint.
65. ORDER OF PRECEDENCE
In case of any discrepancy between the items mentioned in the
BoQs/Specifications/Drawing, the Order of precedence should be as follows:

i) Item details as mentioned in the BoQs, read along with the specification shall
prevail. However in case of conflict specification shall hold good.

ii)  Drawings.

Signature of Tenderer For
Date : Chief Executive Officer,
NRDA,
Date :
Signature of Contractor..................ccoocieeiiinnnn Signature of NRDA..................ooiii,
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NRDA F-1- Schedule-D- Section-V- List of approved makes
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for NRDA
North Central Park, sector-20 at Naya Raipur

SCHEDULE-D

Section-V
List of Approved Makes

Signature of Contractor.......................o. Signature of NRDA....................
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NRDA F-1- Schedule-D- Section-V- List of approved makes
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for
North Central Park, sector-20 at Naya Raipur

NRDA

For the items missing in the list/ the relevant IS Code and specification should be binding on
the contractor.The contractor should take approval wrt the approved vendor list prior to any
procurement from the Engineer-in-charge.

Approved Make for Electrical Works

Sr.No | Items Approved Makes
EMCO/VIJAI/NVOLT AMP/KIRLOSKAR/APPROVED
1 Distribution Transformer VENDER OF CSPDCL
2 HT PANEL SCHNEIDER/L&T/SIEMENS/ABB/CG
3 Timers L&T/SCHNEIDER/LEGRAND/SIEMENS
4 ACB L&T/SCHNEIDER/SIEMENS/ABB/C&S
5 CHANGE OVER SWITCH
i ON LOAD GE/L&T/C&S/ABB
1 OFF LOAD STANDARD/C&S/ABB/L&T
VOLT METER,AMPERE
6 METER
I ANALOG TYPE MECON/ESSVEE/AE/ SCHNEIDER
1 DIGITAL TYPE MECON/ESSVEE/AE/C&S/ SCHNEIDER
7 CURRENT TRANSFORMER C&S/AE/KAPPA
8 SELECTOR SWITCH GE/L&T/C&S/ABB/SIEMENS /SCHNEIDER
STATIC WATT HOUR
9 METER L&T/SEMS/GENIUS/APPROVED VENDOR OF CSPDCL
10 | STARTER/CONTACTORS GE/L&T/SCHNIEDER
11 RELAY SIEMENS/ABB/SCHNEIDER
12 MCCB L&T/ABB/SCHNEIDER/LEGRAND/C&S
13 CONNECTORS ELMEX/CONNECTWELL/RAYCHEM/
14 MCB/RCCB/DBs L&T/ABB/SCHNEIDER/LEGRAND/C&S
METAL CLAD INDUSTRIES
15 PLUG & TOP
i PIN & SLEEVE TYPE HAVELLS/LEGRAND/SCHNEIDER/ABB
I BUTT TYPE BCH/MILLBORN
SELF EXTINGUISHABLE
11 POLYMER TYPE HAVELLS/LEGRAND/SCHNEIDER/ABB
16 CAPACITOR EPCOS/DUCATI/SCHNEIDER/UNISTAR
17 POWER SWITCH (UPTO 32A) | L&T/SCHNEIDER/SIEMENS/ABB/HAVELLS
GE/CROMPTON/BAJAJ/ORIENT/USHA/HAVEELLS /
18 EXHAUST FAN KHETAN/ ALMONARD
19 CEILLING FAN/WALL FAN | GE/CROMPTON/BAJAJ/ORIENT/USHA/HAVEELLS
20 SWITCH & SOCKET NORTHWEST/LEGRAND(MYRUS)/CRABTREE(ATHENA)
21 LIGHT FITTING (OUTDOOR) | PHILIPS/WIPRO/BAJAJ/SCHREDER/GE
22 LIGHT FITTING (INDOOR) PHILIPS/WIPRO/BAJAJ/CG/GE
23 LAMPS PHILIPS/OSRAM/GE
24 LED PHILIPS/OSRAM/CREE/NISHIA

Signature of Contractor......................coeei

Signature of NRDA....................
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NRDA F-1- Schedule-D- Section-V- List of approved makes

Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to Immersive Dome for

North Central Park, sector-20 at Naya Raipur

NRDA

Sr. No | Items Approved Makes
STORAGE WATER HEATER
25 | AND ACCESSORIES BAJAJ/CG/RACOLD/JVENUS
26 | SOLAR HEATING SYSTEM TATA/BP/BHEL
LG/VOLTAS/SAMSUNG / O-GENERAL / HITACHI /
27 | AIR CONDITIONER DIAKIN
28 | WIRES FINOLEX/POLYCAB/RR KABEL/GLOSTER/HAVELLS
FINOLEX/POLYCAB/GLOSTER/HAVELLS/RAVIN/CCI/UN
29 LT CABLES IVERSAL/RPG(KEC)
30 | BRASS GLAND COMET/METAL CRAFT INDUSTRIES/RAYCHAM
31 | ALUMINIUM LUG DOWELLS/METAL CRAFT INDUSTRIES/RAYCHAM
32 | TELEPHONE CABLE DELTON/FINOLEX/ NATIONAL/HAVELLS
UNIVERSAL/GLOSTER/ HAVELLS
33 HT CABLES /CCI/POLYCAB/RAVIN/RPG(KEC)
34 | CABLE JOINTS DENSON/RAYCHEM/3-M
VENUS/PASCO/DOLPHIN/METALEM/ASIAN
35 MS CABLE TRAY ANCILLARIES/BEC
COPPER BUS TRUNKING
36 | ARRANGEMENT L&T/SCHNEIDER/LEGRAND
37 PVC PIPES PRECISION/BEC PLAST/Thermoplast /AKG
POWER TRANSFORMER
38 | 33/11 KV CROMPTON/BHEL/EMCO/VIJAI/NOLT AMP
39 RING MAIN UNIT 11&33 KV | CROMPTON/SIEMENS/ABB/SCHNEIDER
40 | OCTAGONAL POLES BAJAJTRANSRAIL/VALMONT/Skipper
41 | TUBULAR POLES AS PER IS CODE & SPECIFICATION
JACKSON/ CUMMINS/ CATERPILLAR/STERLING
42 DG SET WILLSON/KIRLOSKAR
43 LIFT OTIS/JHONSON/THYSSEN KRUPP/KONE
44 | PACKAGE SUBSTATION SCHNEIDER/ABB/SIEMENS/CROMPTON
BATTERY&BATTERY
45 | CHARGER AMARRAJA/EXIDE/TEJA
46 UPS EMERSON/SUKAM/APC/HIREN
47 DWC PIPES TIRUPATI/C-REX/RELIANCE
48 RACE WAY LEGRAND/M&K/ OBO BETTER MEN
49 LT Panel SCHNEIDER/L&T/SIEMENS/ABB/CG/C&S
SIEMENS/ABB/CG/BHARAT
50 | ELECTRICAL MOTOR BIJLEE/KIRLOSKAR/ALSTOM
SCHINIEDER/L&T/SIEMENS/ABB/TELEMECHANIQUE
51 | SOFT STARTER

Signature of Contractor......................coeei

Signature of NRDA....................
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NRDA F-1-Schedule-D- Section VI — Drawings

Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel NRDA
to Immersive Dome for North Central Park, sector-20 at Naya Raipur

Signature of Contractor

SCHEDULE-D

Section — VI
Drawings

NOT APPLICABLE

Signature of NRDA....................
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NRDA F-1- Schedule-E
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to NRDA
Immersive Dome for North Central Park, sector-20 at Naya Raipur

SCHEDULE- E

Reference to General Conditions of contract.

Signature of Contractor....................cooeiiinii, Signature of NRDA..................o

Page 1 of 2



NRDA F-1- Schedule-E
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to NRDA
Immersive Dome for North Central Park, sector-20 at Naya Raipur

SCHEDULE-E

Reference to General Conditions of contract

Name of Work: “Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA
Diesel Generating set with AMF Panel to Immersive Dome for North

Central Park, sector-20 at Naya Raipur”.

Estimated cost of work 'Rs. 4.95 Lacs
(i) Earnest Money :Rs. 0.10 Lacs
(i) Performance : 5% of tendered value
Guarantee
(i) Security Deposit : 5% of tendered value
Signature of CONractor...........coveeveereeeaeeaneenenn Signature of NRDA........cceoieriariaienniereneenens
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NRDA F-1- Schedule-F
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to NRDA
Immersive Dome for North Central Park, sector-20 at Naya Raipur

SCHEDULE-F

General Rules & Directions

Signature of Contractor....................cooeiiinii, Signature of NRDA..................o
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NRDA F-1- Schedule-F

Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to
Immersive Dome for North Central Park, sector-20 at Naya Raipur

NRDA

SCHEDULE-F

GENERAL RULES & DIRECTIONS: Officer inviting tender

Maximum percentage for quantity of items of

work to be executed beyond which rates are to

be determined in accordance with Clauses 12.2

&12.3:

Definitions:

2(v) Engineer-in-Charge

2(viii) Accepting Authority

2(x) Percentage on cost of materials and
Labour to cover all overheads and

profits:
2(xi) Standard Schedule of Rates

2(xii) Department

See below

Executive Engineer (EEC-I), NRDA or Any Officer
Appointed by CEO, NRDA

Chief Executive Officer, NRDA

15%
CG SoR with Updated Amendments

Naya Raipur Development Authority

Clause 1
0] Time allowed for submission of Performance Guarantee from the 7 days
date of issue of letter of acceptance
(i)  Maximum allowable extension beyond the period provided in (i) 10 days
above
Clause 2

Authority for fixing compensation
under clause 2

Clause 2A

Whether Clause 2A shall be applicable

Clause 5
Signature of Contractor................ccccoeviiiiinin

CEO, NRDA

Not Applicable

Signature of NRDA....................
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NRDA F-1- Schedule-F
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to NRDA
Immersive Dome for North Central Park, sector-20 at Naya Raipur

Number of days from the date of issue of letter 15 days

of acceptance for reckoning date of start

Mile stone(s) as per table given below:-

Milestone will be governed as per work schedule submitted by the tenderer on award of work and
approved by NRDA

Sl. No. Description of Milestone Time allowed in Amount to be with-held in case
(Physical) days(from date of start) of non achievement of mile
stone
1. NA
2. NA
3. NA
4. NA
5. NA
Time period for maintenance 12 months
Authority to decide:
0] Extension of time CEO, NRDA (Engineer in Charge or Engineer in Charge of Major Component in

case of Composite Contracts, as the case may be)

(i) Rescheduling of mile stones Chief Engineer (Engineering)

Clause 6, 6A

Clause applicable - (6 or 6A) 6A

Clause 7

Gross work to be done together with net Quarterly payment shall be made

payment /adjustment of advances for material
collected, if any, since the last such payment for

being eligible to interim payment

Clause 10A All the materials as per contract and as per details specified in Clause 21 F1,

Schedule D — Section IV Special conditions of contract.

Signature of Contractor....................cooeiiinii, Signature of NRDA..................o
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NRDA F-1- Schedule-F
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to NRDA
Immersive Dome for North Central Park, sector-20 at Naya Raipur

Clause 10B(ii)
Whether Clause 10B (i) shall be applicable Applicable subjected to Clause as per Special

conditions of contract

Clause 10C
Component of labour expressed as percentof Nt appicable

value of work

Clause 10 CA Applicable
SI. No. | Material covered Nearest Materials (other than cement, Base Price of all
under this clause reinforcement bars and the structural steel) for Materials covered
which All India Wholesale Price Index to be under clause 10 CA*

followed

* Base price of all the materials covered under clause 10 CA is to be mentioned at the time of approval of NIT.
Clause 11

Specifications to be followed for execution of Tender specification attached with Tender document,
work CPWD, MORTH, CPHEEO and relevant IS
Specifications.

Clause 12
12.2.&12.3 Deviation Limit beyond which clauses 12.2 & 12.3

shall apply for building and allied infrastructure work.................ccoeieiennne. 25%
125 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for foundation
170 25%

Clause 16

Competent Authority for deciding reduced rates.  Chief Engineer ( Engineering), NRDA

Signature of Contractor....................cooeiiinii, Signature of NRDA..................o
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NRDA F-1- Schedule-F
Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to NRDA
Immersive Dome for North Central Park, sector-20 at Naya Raipur

Clause 18

List of mandatory machinery, tools & plants to be deployed by the contractor at site:-

As per relevant Clause of Special Conditions of Contract

Clause 36 (i): Minimum Technical Representative(s) and recovery Rate

Designation (Principal

Rate at which recovery
shall be made from the

:L' Technical/ Technical Number | Educational and Relevant Experience contractor in the event of
' Representative) not fulfilling provision of
clause 36(i)
1 | Mechanical Engg 1 Graduate in Mechanical Engg. With 2000/day/head

Experience of at least 5 years Mechanical
Engg. With 3 years of experience in Similar

projects.

The above Technical Representative shall be got approved from Engineer in Charge prior to deployment. The monthly

attendance of Technical Representative shall be monitored by EIC and any recovery shall be levied in the none fulfilling the

designated technical manpower.

Clause 42
0] (@)  Schedule/statement for determining theoretical
quantity of cement & bitumen on the basis of
C.G.S.O.R
(i) Variations permissible on theoretical quantities:

Signature of Contractor

(@  Cement

Not Applicable

For works with estimated cost put to tender not more

than Rs. 5 lakh.

3% plus/minus.

For works with estimated cost put to tender more than
Rs.5 lakh.

(b)  Bitumen All Works

(c)  Steel Reinforcement and structural steel sections for

each diameter, section and category

(d)  All other materials.

2% plus/minus.

2.5% plus & only & nil on minus side.

2% plus/minus

Nil

Signature of NRDA..................o
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NRDA F-1- Schedule-F

Supply, Installation, Testing & Commissioning of 3 phase, 25 KVA Diesel Generating set with AMF Panel to NRDA
Immersive Dome for North Central Park, sector-20 at Naya Raipur

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S| Rates in figures and words at which recovery shall be made from
" | Description of Item ___the Contractor _
No. Excess beyond permissible Less use beyond permissible
variation variation

1. Cement NA NA

2. Steel Reinforcement NA NA

3. Structural Sections NA NA

4. Bitumen issued free NA NA

5. Bitumen issued at NA NA

stipulated fixed price

Signature of Contractor

Signature of NRDA..............coooiiiiiiiii,
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